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DEPARTMENT OF VETERANS AFFAIRS MEDICAL CENTER - WADE PARK

10701 EAST BLVD. CLEVELAND, OH. 44106

PROJECT NO.

Stephen J. Sebesta & Associates

Barber & Hoffman
Structural Engineer     1100 West 9th Street       Cleveland, Ohio  44122

Asbestos Abatement     17830 Engelwood Drive Suite 16       Cleveland, Ohio 44130

PROJECT AREA:   9,102 sf
DESIGN CODES:

2009 Life Safety Code, 2009 IBC
OCCUPANCY,USE GROUP:

Health Care, I-2
FIRE SUPPRESSION:    Fully Sprinkled
TRAVEL DISTANCES:  (LSC 18.2.5.7.3.4)

Suite Remote Point to Exit Access Door
One Intervening Room:   100'
Two Intervening Rooms:   50'

Suite Remote Point to Exit:       200'
TYPE OF CONSTRUCTION:   (LSC A.8.2.1.2)  

Type 1 - 332, 1B 
EXTERIOR BEARING WALLS:  (LSC A.8.2.1.2)

3 Hours
INTERIOR BEARING WALLS:  (LSC A.8.2.1.2)

3 Hours
STRUCTURAL COLUMNS:   (LSC A.8.2.1.2)

3 Hours - Supporting more than 1 floor
2 Hours - Supporting one floor only
2 Hours - Supporting roof only

FLOOR - CEILING ASSEMBLIES:  (LSC A.8.2.1.2)
2 Hours

ROOF - CEILING ASSEMBLIES:  (LSC A.8.2.1.2)
1 1/2 Hours

INTERIOR NONBEARING WALLS: (LSC A.8.2.1.2)
0 Hour

EXTERIOR NONBEARING WALLS: (LSC A.8.2.1.2)
0 Hour

EXIT ENCLOSURES (LSC 7.1.3.2.1)
Existing:   1 Hour
New:        2 Hours

SHAFT ENCLOSURES (LSC 8.6.5)
4 Stories or more: 2 Hours
Less than 4 stories: 1 Hour

SMOKE BARRIERS:   (LSC 18.3.7.3)
1 Hour

EXIT ACCESS CORRIDORS:  (LSC 18.3.6.2)
 0 Hour, Smoke Partitions

SUITE WALLS:    (LSC 18.2.5.7.1.2)
0 Hour, Smoke Partitions

HAZARDOUS AREA PROTECTION
Storage room larger than 100 s.f. : 1 Hour

CODE INFORMATION

DRAWING INDEX

U.S. GOVERNMENT PRINTING OFFICE: 1983-400-285

1

ARCH JOB NO.:

SITE PLAN
Scale = None

KEY PLAN
Scale = None

Perspectus Architecture LLC

Fredrick, Fredrick & Heller Engineers, Inc.
Mechanical & Electrical Engineers     672 East Royalton Road      Broadview Heights, Ohio  44147

Architect     13212 Shaker Square Suite 204       Cleveland, Ohio 44120

10701 EAST BLVD. CLEVELAND OHIO

RENOVATE MENTAL

HEALTH CLINIC
541-13-101

SARN

COVER SHEET

1

1-X1

541-13-101

4-26-2012

RENOVATE MENTAL HEALTH CLINIC

11-044

1-X1 COVER SHEET

ARCHITECTURAL

1-01 SYMBOLS, ABBREVIATIONS AND SCHEDULES
1-02 PARTIAL FIRST FLOOR LIFE SAFETY PLAN
1-03 PARTIAL FIRST FLOOR SEQUENCING PLAN
1-04 PARTIAL FIRST FLOOR DEMOLITION PLAN
1-05 PARTIAL FIRST FLOOR PLAN
1-06 PARTIAL FIRST FLOOR REFLECTED CEILING PLAN
1-07 INTERIOR ELEVATIONS
1-08 DETAILS

INTERIORS
1-IF-01 PARTIAL FIRST FLOOR FINISH PLAN
1-IF-02 ROOM FINISH SCHEDULE AND MATERIAL LEGEND

STRUCTURAL
1-S1 GENERAL NOTES AND DETAILS

FIRE PROTECTION
1-FP1 FIRE PROTECTION LEGEND, DETAILS AND NOTES
1-FP2 PARTIAL FIRST FLOOR FIRE PROTECTION DEMOLITION PLAN
1-FP3 PARTIAL FIRST FLOOR FIRE PROTECTION PLAN

PLUMBING
1-P1 PLUMBING SYMBOLS, SCHEDULES, AND DETAILS
1-P2 PARTIAL BASEMENT PLUMBING DEMOLITION PLAN
1-P3 PARTIAL FIRST FLOOR PLUMBING DEMOLITION PLAN
1-P4 PARTIAL BASEMENT PLUMBING PLAN
1-P5 PARTIAL FIRST FLOOR PLUMBING PLAN
1-P6 PLUMBING STACK DIAGRAMS

HEATING, VENTILATION, AIR CONDITIONING AND REFRIGERATION
1-H1 HVAC SYMBOLS AND GENERAL NOTES
1-H2 PARTIAL FIRST FLOOR HVAC DUCTWORK DEMOLITION PLAN
1-H3 PARTIAL FIRST FLOOR HVAC PIPING DEMOLITION PLAN
1-H4 PARTIAL ROOF AND PENTHOUSE HVAC DEMOLITION PLAN
1-H5 PARTIAL FIRST FLOOR HVAC DUCTWORK PLAN
1-H6 PARTIAL FIRST FLOOR HVAC PIPING PLAN
1-H7 PARTIAL ROOF AND PENTHOUSE HVAC PLAN
1-H8 HVAC DETAILS
1-H9 TEMPERATURE CONTROLS
1-H10 HVAC SCHEDULES

ELECTRICAL
1-E1 ELECTRICAL LEGEND AND GENERAL NOTES
1-E2 LIGHTING FIXTURE SCHEDULE, NOTES, AND DETAILS
1-E3 PARTIAL FIRST FLOOR ELECTRICAL KEY PLAN
1-E4 PARTIAL FIRST FLOOR LIGHTING AND FIRE ALARM DEMOLITION PLAN
1-E5 PARTIAL FIRST FLOOR POWER DEMOLITION PLAN
1-E6 PARTIAL FIRST FLOOR LIGHTING AND FIRE ALARM PLAN
1-E7 PARTIAL FIRST FLOOR POWER PLAN
1-E8 POWER DISTRIBUTION PANELBOARD SCHEDULES
1-E9 POWER DISTRIBUTION ONE-LINE DIAGRAM
1-E10 BRANCH CIRCUIT RECONNECTION TABLE AND NOTES
1-E11 FIRE ALARM RISER
1-E12 ELECTRICAL DETAILS
1-E13 ELECTRICAL DETAILS

TECHNOLOGY
1-T1 TECHNOLOGY LEGEND AND GENERAL NOTES
1-T2 PARTIAL FIRST FLOOR TECHNOLOGY KEY PLAN
1-T3 PARTIAL FIRST FLOOR TECHNOLOGY DEMOLITION PLAN
1-T4 PARTIAL FIRST FLOOR TECHNOLOGY PLAN
1-T5 TELECOMMUNICATION DETAILS
1-T6 TELECOMMUNICATION DETAILS
1-T7 SECURITY SYSTEM RISER

ASBESTOS ABATEMENT
1-AA1 PARTIAL FIRST FLOOR ASBESTOS ABATEMENT PLAN
1-AA2 STANDARD ASBESTOS ABATEMENT DETAILS
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TOILET ACCESSORY SCHEDULE

ROOM
NUMBER

1B567

GENERAL NOTES:
1.  Provide manufacturer's required blocking for installation of accessories.
2.  Install Robe Hook (RH-1) in all offices centered horizontally on wall behind door.
3.  All toilet accessoires to be furnished installed by contractor, except Soap Dispenser (SD-1) and
Paper Towel Dispenser (PTD-2) which shall be provided by VAMC.

TOILET ACCESSORY LEGEND:
FM-1    Frameless Mirrors (08 83 00)
GB-1    Grab Bar (36")
GB-2    Grab Bar (42")
MH-1    Mop Holder
PTD-1    Paper Towel Dispenser
PTD-2    Paper Towel Dispenser
RH-1    Robe Hook
RH-2    Robe Hook
SD-1    Soap Dispenser
SND-1    Sanitary Napkin Disposal
TSD-1    Toilet Seat Cover Dispenser
TTD-1    Toilet Tissue Dispenser

ROOM NAME PTD-1 PTD-2 FM-1 SD-1 TSD-1TTD-1

ACCESSORIES

1B567A

1B567B

1B570A

1B570B

1B581

1B582

1B583

1B585

Break Room

Toilet 3

Nurse Screening

Nurse Vitals 1

Toilet 4

Toilet 1

Toilet 2

Nurse Vitals 2

Nurse Meds

RH-1

1B588 TMS

GB-1 GB-2 SND-1 MH-1

1B562

1B564

1B566A

Office 12

Office 13

Office 14

1B568 Office 15

1B561 EMS

1B586 Office 11

1B584 Office 10

1B579 Office 9

1B578 Office 8

1B577 Office 7

1B576 Office 6

1B575 Office 5

1B574 Office 4

1B573 Office 3

1B572 Office 2

1B571 Office 1

1

1

1

1

1

1

1

1

1

1

1

1

2

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

1

RH-2

1

1

CONT stud track

CONT stud track

Channel stud
REINF as required
at wall mounted
devices

Midpoint at door opening

CONT channel REINF

Double studs at jamb
opening 20 GA MIN, 18 GA
at openings over 3'-0"

Door
Opening

Door
Opening

EXIST STRUC above

GYP BD control joint

Hollow MTL frame

MTL studs coped to fit

TYP MTL studs

Ceiling may occur

09 29 00 - Control Joint, both sides

09 29 00 - 5/8" GYP BD

09 22 16 - 3 5/8" Metal studs

07 21 13 - Insulation may occur.
See wall type.

Compressed
insulation V

a
ri
e
s

C
o
o
rd

in
a
te

w
/ 
w

a
ll 

ty
p
e

1/2"

4
'-
0
"

1
'-
6
" Receptacle

087200
Push plate

150000
Thermostat

150000
Humidistat

8" 8" 8"

4
'-
0
"

167200
Phone jack

160000
Light switch

m
a
x
.

3
'-
0
"3'-0"

GB-36  3'-0"
GB-42  3'-6"

3
'-
5
"

PTD-1

3
'-
1
1
"

RH-1

1
1
"

SND-1 TTD-1

4
'-
6
"

Fire extinguisher

10 44 13 - Cabinet
may occur

TSD-1

M
A

X

3
' -

 9
"

2
' -

 7
"

2
'-
1
0
" 

- 
3
'-
0
"

MAX
1/2"

TYP of all control joints located in rated wall assemblies

MAX
1/2"
MAX
1/2"

09 29 00 - Control Joint, both sides

09 29 00 - 5/8" GYP BD

09 22 - 3 5/8" 16 Metal studs

07 21 13 - Insulation may occur.
See wall type.

V
a
ri
e
s

C
o
o
rd

in
a
te

w
/ 
w

a
ll 

ty
p
e

5/8" gap

2" 3'-0" 2"
DOOR
WIDTH

FRAME TYPE 1 FRAME TYPE 2

FG-1

PG-1

FRAME TYPES

A
Solid Core
WD Veneer
Swing Door

DOOR TYPES

B
ALUM Frame
Swing Door

3 1/2" 3 1/2"

3
 1

/2
"

8
"

C
Solid Core
WD Veneer
Swing Door

4"

9"

3
'-
6
"

2
'-
1
"

TG-1 (typ.)
FG-1 where rating
is required

TG-1 (typ.)
FG-1 where rating
is required

1 3/4" 3'-6" 1 3/4"1 3/4"

See Arch Plan

6
"

1
 3

/4
"

1
 3

/4
"

1
 3

/4
"

3
'-
0
"

4
'-
0
"

A

B

C

E

D

NOTE:  See Detail 4/1-01  for
Head, Jamb & Sill details

DOOR SCHEDULE GENERAL NOTES:

1.  See Specification 08 14 00 for door finishes.
2.  See Specification 08 71 00 for door hardware.
3.  Provide automatic door operator.  See also Electrical drawings.
4.  Provide swing clear hinges.

anchor bolt
above
air conditioning
acoustic(al)
acoustical ceiling tile
adjacent
above finish floor
alternate
aluminum
anodized
approximate
architect(ural)
automatic

AB
ABV
A/C
ACOUS
ACT
ADJ
AFF
ALT
ALUM
ANOD
APPROX
ARCH
AUTO

board
between
building
block(ing)
bulkhead
beam
bottom
bridging
bearing
brick
basement
built-up roofing

BD
BETW
BLDG
BLK
BLKHD
BM
BOT
BRDG
BRG
BRK
BSMT
BUR

C/C
CAB'T
CAD
CB
CEM
C.L. or
CFM
CG
CI
CJ
CLG
CL
CLR
CLL
CNTR
CMU
CO

CL

center to center
cabinet
cadmium
catch basin
cement
center line
cubic feet per minute
corner guard
cast iron
control joint
ceiling
closet
clear
contract limit line
counter
concrete masonry unit
cased opening/clean out

COL
CONC
CONN
CONST
CONT
COORD
CORR
CS
CTR

column
concrete
connection
construction
continuous
coordinate
corridor
course
center

D
DBL
DEG
DEMO
DIA
DIM
DISP
DN
DR
DS
DET
DWG
DWR
DW

depth
double
degrees
demolition
diameter
dimension
dispenser
down
door
down spout
detail
drawing
drawer
drywall

each
electrical contractor
exterior insulation and finish system
expansion joint
electric
elevator/elevation
emergency
equal
equipment
exposed structure
existing to remain
each way
electric water cooler
exhaust
existing
expansion
exposed
exterior

EA
EC
EIFS
EJ
ELEC
ELEV
EMERG
EQ
EQUIP
ES
ETR
EW
EWC
EXH
EXIST
EXP
EXP'D
EXT

fire alarm
face brick
fan coil unit
face to face
floor drain
foundation
fire extinguisher
fire extinguisher cabinet
fire hose cabinet
finish
floor
fluorescent
fire resistant
fire-retardant treated
fire-retardant treated wood
feet
footing
furring
fire valve cabinet

FA
FB
FCU
F/F
FD
FDN
FE
FEC
FHC
FIN
FLR
FLUOR
FR
FRT
FRTWD
FT
FTG
FURR
FVC

GA
GALV
GC
GL
GR
GYP BD

gauge
galvanized
general contractor
glass
grade
gypsum board

H
HB
HC
HDBD
HDCPD
HDWR
HDWD
HM
HORIZ
HPDL
HR
HT
HTG
HTR
HVAC
HW
WH

high
hose bibb
hollow core
hardboard
handicapped
hardware
hardwood
hollow metal
horizontal
high pressure decorative laminate
hour
height
heating
heater
heating, ventilation air conditioning
hot water
water heater

ID
IN
INCL
INSUL
INT

inside diameter
inch
include (inclusive)
insulation
interior

janitor
joist

JAN
JST

knock down
knock out

KD
KO

L
LAM
LAV
LB
LF
LIM
LT
LTG
LVR

length (long)
laminate(d)
lavatory
pound
linear feet (foot)
limited
light
lighting
louver

MARB
MAS
MAT
MAX
MECH
MEMB
MFR
MH
MIN
MISC
MO
MTD
MTG
MTL
MULL

marble
masonry
material
maximum
mechanical
membrane
manufacturer
manhole
minimum
miscellaneous
masonry opening
mounted
mounting
metal
mullion

not applicable
not in contract
number
nominal
not to scale

N/A
NIC
NO
NOM
NTS

overall
on center
on center above finish floor
outside diameter
overhead door
opposite hand
overflow roof drain
out to out
opening
opposite
optional

OA
OC
OCAFF
OD
OHDR
OPH
OVRD
O/O
OP'G
OPP
OPT

PBD
PCF
PERIM
PG BD
PL
PLAS
PLAM
PLBG
PMLD
PNL
PLYWD
POL
PP
PR
PREFIN
PREFAB
PROJ
PSC
PSF
PSI
PT
PTD
PTN
PVC
PVMT

particle board
pounds per cubic foot
perimeter
peg board
plate
plastic
plastic laminate
plumbing
premoulded
panel
plywood
polished
push plate
pair
prefinished
prefabricated
projection
pre-stress concrete
pounds per square foot
pounds per square inch
point
painted
partition
polyvinylchloride
pavement

QTY
quantity

R
RA
RAD
RAG
RD
REC
REF
REG
REINF
REQ'D
RES
RET
REV
RM
RO
RVS

riser
return air
radius
return air grille
roof drain
receptacle
refrigerator
register
reinforcement (reinforcing)
required
resilient
return
revised (revision)
room
rough opening
reverse

solid core
schedule
smoke detector
saddle
section
sheet
similar
stand pipe
specifications
speaker
sprinkler
single ply roofing
square
square inch
square yard
stainless steel/ slop sink
standard
steel
storage
structure(al)
suspended
systems

SC
SCHED
SD
SDL
SECT
SHT
SIM
SP
SPEC
SPKR
SPKLR
SPR
SQ
SQ IN
SY
SS
STD
STL
STOR
STRUC
SUCP
SYS

T
T/G or T&G
TD
TEL
TEMP
TEMP'D
TERR
THK
THLD
TOC
TOS
TOD
TOM
TOJ
TOP
TOW
TYP

thread
tongue and groove
trench drain
telephose
temporary
tempered
terrazzo
thick
threshold
top of concrete (top of curb)
top of steel
top of deck
top of masonry
top of joist
top of parapet
top of wall
typical

undercut
underground
unfinished
unlimited
unless noted otherwise
urinal

UC
UG
UNFIN
UNLIM
UNO
UR

VERT
VEST
VIF

vertical
vestibule
verify in field

W
W/
W/O
W/W
WC
WD
WH
WIN
WG
WT
WWF

width
with
without
wall to wall
water closet
wood
water heater
window
wire glass
weight
welded wire fabric

YD yard

ABBREVIATIONS

TYPE:  J-1 / H-1

GYP BD COORD w/ wall type

2
"

2
"

1
/2

"
1
/2

"

SEE PLAN FOR
WALL TYPE

DBL studs and jamb
anchors occur at jambs

08 11 13 STD hollow metal frame

07 21 23 Batt insulation (TYP)

S
e
e
 w

a
ll 

ty
p
e

5/8"

2" Concealed closer may occur
in header

TYPE:  J-2 / H-2

GYP BD COORD w/ wall type

1
/2

"
1
/2

"

SEE PLAN FOR
WALL TYPE

DBL studs and jamb
anchors occur at jambs

08 11 13 STD hollow metal frame

07 21 23 Batt insulation (TYP)

S
e
e
 w

a
ll 

ty
p
e

2"

TYPE:  J-3

SEE PLAN FOR
WALL TYPE

S
e
e
 w

a
ll 

ty
p
e

3 1/2"

5/8"

1
/2

"
1
/2

"

2
"

E
Q

E
Q

GYP BD COORD w/ wall type

DBL studs and jamb
anchors occur at jambs

08 11 13 STD hollow metal
frame w/ swing clear hinges

07 21 23 Batt insulation (TYP)

1/2" 1/2"

See wall type

TYPE:  H-3

SEE PLAN FOR
WALL TYPE

TYPE:  J-4

Electric strike

SEE PLAN FOR
WALL TYPE

Concealed floor
pivot hinge

06 20 00 - 3/4" Solid wood trim
(both sides)
on 5/8" GYP B (both sides)
on 3 5/8" metal studs

Finished end
panels (TYP)

TYPE:  H-4

SEE PLAN FOR
WALL TYPE

Concealed
overhead pivot
hinge

w
/ 
c
lo

s
e
r

C
O

O
R

D

3' - 6"

A

SYMBOLS

1

A-01
1

Indicates section number

Indicates drawing sheet
on which section is shown

Building, wall
and section mark

A-01
1

Indicates elevation number

Indicates drawing sheet on
which elevation is shown

Interior/exterior
elevation reference

Elevation reference number

B

A C

A-01
1

Indicates detail number

Enlarged plan or
detail reference

Indicates drawing sheet on
which plan/detail is shown

Column reference
grids

1

A

Wall types

Equipment reference

New level line, control
point or datum

Existing level line,
control point or datum

1
2
3

New door

Door
number

Existing door

1 Revision reference
number

TYPE:  ALUM Storefront

SEE PLAN FOR
WALL TYPE

06 20 00 -
3/4" wood
veneer panel

A   (Head)

7' - 2"

F
ra

m
e
 d

im
e
n
s
io

n

D
o
o
r

o
p
e
n
in

g
 h

g
t.

B   (Sill)

1
/4

"
7
 1

/2
"

Corridor pull
side (secure

side)

GYP BD
COORD w/
wall type

07 92 00 -
Caulking

Finish floor
material - see
finish schedule
in threshhold

Push side
(eggress

side)

7' - 2"

E   (Sill)

Corridor  side

GYP BD
COORD w/
wall type

07 92 00 -
Caulking

Room side

Align

06 20 00 - 3/4"
wood veneer panel

Align

1
 3

/4
"

1
/4

"

C   (Head) D   (Jamb)

6
"

1
 3

/4
"

wall type

See

1/4"

1 3/4"

06 20 00 -
3/4" wood
veneer panel

07 92 00 -
Caulking

06 10 00 -
Wood blocking

06 10 00 -
Wood blocking

1
 3

/4
"

1
/4

"

DESIGN AND CONSTRUCTION DOCUMENTS AS
INSTRUMENTS OF SERVICE ARE GIVEN IN
CONFIDENCE AND  REMAIN THE PROPERTY OF
PERSPECTUS ARCHITECTURE.  THE USE OF THIS
DESIGN AND THESE  CONSTRUCTION  DOCUMENTS
FOR PURPOSES OTHER  THAN THE SPECIFIC
PROJECT NAMED HEREIN IS  STRICTLY  PROHIBITED
WITHOUT THE  EXPRESSED WRITTEN  CONSENT OF
PERSPECTUS ARCHITECTURE.
COPYRIGHT   C   2004.13212 Shaker Square Suite 204 Cleveland, Ohio  44120
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FULLY SPRINKLERED

RENOVATE MENTAL

HEALTH CLINIC

541-13-101

SARN

SYMBOLS, ABBREVIATIONS AND

SCHEDULES
1

1-01
4-26-12

DOOR FRAME

CommentsMark Width Height Type Fire Rating Material Frame Type Partition Jamb Head

1B560A 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1 See Note 3

1B560B 3' - 6" 7' - 0" B - WD - WD PNL J-4 H-4 See Details this sheet

1B561 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B562 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B563 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B564 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B566 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B567 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B567A 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B567B 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B568 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B570 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B570A 3' - 6" 7' - 0" A - HM 1 GWB J-2 H-2

1B570B 3' - 6" 7' - 0" A - HM 1 GWB J-2 H-2

1B570C 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B570D 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B571 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B572 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B573 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B574 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B575 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B576 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B577 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B578 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B579 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B580 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B581 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B582 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B583 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B584 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B585 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B586 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B587 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1B588 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1 Acoustic seals

1B589A PR 2' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B589B PR 2' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1B590 3' - 6" 7' - 0" C - HM 1 GWB J-1 H-1 See Note 4

1B595 3' - 0" 7' - 0" - - HM 1 GWB J-1 H-1 Provide drywall infill @ door opening

1C403A PR 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1

1C403B 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

1C403C 3' - 6" 7' - 0" B 20 MIN ALUM 2 GWB See Details See Details See Note 3, One (1) HR Rated storefront

1C403D PR 3' - 6" 7' - 0" C 20 MIN HM 1 GWB J-3 H-3 See Notes 3 & 4

1C403E 3' - 6" 7' - 0" A 20 MIN HM 1 GWB J-1 H-1 See Note 3

1C545A PR 3' - 0" 7' - 0" C 20 MIN HM 1 GWB J-3 H-3 See Note 4

1C545B 3' - 6" 7' - 0" A - HM 1 GWB J-1 H-1 See Note 3

1C590B 3' - 0" 7' - 0" A - HM 1 GWB J-1 H-1

DOOR SCHEDULE

 1/4" = 1'-0"
1

TYP GYP BD Detail

 1 1/2" = 1'-0"
2

TYP GYP BD Control Joint

 1/4" = 1'-0"

STANDARD MOUNTING HEIGHTS

 1 1/2" = 1'-0"
3

Fire Resistant Control Joint
1 HR Rated Partition

Non-rated & 0 HR Smoke Partition

-                  . -                  .
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ALUM Storefront
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1B-560A

Work Area

1B-563
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Room

1B-240

1B-236
Surgical

SVC

1B-241

Admin
Asst.

1B-236B

Corridor

1C-403

Corridor

1C-404A

Corridor

1C-402

Elec 2

1C-403B

Elec 1

1C-403A
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Work Area
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Break
Room
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Hall

1B-567C
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1B-567A

Toilet 4
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Hall

1C-590A

Hall
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Corridor

1C-545

Corridor

1C-535

Corridor

1C-545B

Corridor

1C-545A

Elec 3

1B-589

Hall

1B-590

1C-404

Corridor

2

A / V

A / V

1B-215
Mental Health
Clerk

1B-2141B-227 1B-216 Exam
Treat Room

1B-197 A/C Exam

1B-196 Dr. Office

1B-195 Surg. Serv.
Conference Room

1B-202
Women's
Health

1B-2031B-2041B-2051B-2061B-2071B-208H110

1B-198 Women's
Health

1B-218 Women's
Health

1B-199 Women's
Health

1B-200 Women's
Health

Women's Health
Office

1B-201 Women's
Health

1B-217 Women's
Health

Cooler Cooler

Kitchen
Receiving

Cooler

Elec

Office

EMS

Office

Cooler Freezer Dry Storage 1B-239 Chief of
Vascular

1B-236A M.A.S.
Travel Clerk

LIFE SAFETY LEGEND

Existing 2 HR Fire Barrier

Existing 1 HR Fire Barrier

Existing 1 HR Smoke Barrier

Existing 0 HR Smoke Partition

New 2 HR Fire Barrier

New 1 HR Fire Barrier

New 1 HR Smoke Barrier

New 0 HR Smoke Partition

Existing Fire Extinguisher

New Fire Extinguisher

LIFE SAFETY GENERAL NOTES

1. See cover sheet for applicable code information.

2. Contractor shall inform Architect and Owner
immediately of any discrepancies in the existing
rated wall construction and non-conforming
penetrations.

3. Project scope line is indicated for general intent only.
Contractor will complete all work regardless if it is
located outside of project scope area as indicated on
any drawing.

4.  Travel distances are from remote point to exit.

5.  Provide firestopping at all penetrations through new
and existing fire/smoke rated barriers (walls and floors)
to comply with required rating associated with new
work. Provide firestopping around 12 penetrations less
than 16 square inches, 10 penetrations between 16 and
36 square inches, and 8 penetrations between 36 and
64 square inches through existing fire/smoke rated
barriers (walls and floors) to comply with required rating
not associated with new work. Larger openings shall be
brought to the immediate attention of the COTR

ExitE

LIFE SAFETY CODED NOTES

Existing fire dampers at floor to remain.

Extend existing partiton to underside of deck.

1

New Exit Sign

Existing Exit Sign

2

DESIGN AND CONSTRUCTION DOCUMENTS AS
INSTRUMENTS OF SERVICE ARE GIVEN IN
CONFIDENCE AND  REMAIN THE PROPERTY OF
PERSPECTUS ARCHITECTURE.  THE USE OF THIS
DESIGN AND THESE  CONSTRUCTION  DOCUMENTS
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WITHOUT THE  EXPRESSED WRITTEN  CONSENT OF
PERSPECTUS ARCHITECTURE.
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P. 216.752.1800                                      F. 216.752.3833

CONSULTANTS ARCHITECT:
Drawing Title

Approved: Project Director Location

Project Title

Date Checked Drawn

Drawing Number

Building Number

Project Number

Office of

Facilities

Management

Dwg. of

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 7 8 9 10

A

1 2 3 4 5 6 7 8 9 10

B

C

D

E

F

A

B

C

D

E

F

0
4

8
16

0
4

8
0

4
0

4
6
"

0
2

6
"

0
2

6
"

0
1

6
"

VAMC - WADE PARK
Consulting Engineers

BARBER & HOFFMAN, INC.

1100 West 9th Street
Cleveland, OH 44113-1003
216-875-0100/ (F) 216-875-0111
barberhoffman.com

Revisions: Date

Final For Bid 4-26-12

FULLY SPRINKLERED

RENOVATE MENTAL

HEALTH CLINIC

541-13-101

SARN

PARTIAL FIRST FLOOR LIFE

SAFETY PLAN
1

1-02
4-26-12

 1/8" = 1'-0"
1

PARTIAL FIRST FLOOR LIFE SAFETY
PLAN

R
E
G
I
S

T
E
RED ARC

H

I
T
E
C
T

WILLIAM

C.

AYARS

7259

S
T

A
TE

OF OH

I
O



PROJECT
SCOPE

1-F4

1-E2

1-E4 1-D4 1-C4

1-B4

1-AC-3

1-AC-2
1-B2

1-C21-D2

1-E3 1-D3 1-C3 1-B3

1-B5

1-F3

1-C5
1-E5

1-F5
1-D5

1-E6 1-D6

1-D1

1-F2

1-F1

1

1B513

1B530

1B541

1B540

1C473 1C472

1C470

1C471

1C435

1C453
1C417

1C416

1C415

1B194

1B456

1B457

1B459

1B

1B522

1B513A
1B

1B5311B532

1B533

1B534
1B536

1B535

1B542

1B501
1B537

1B538

1B539

1B520

1B518

1B516

1B515

1-C511

WAITING

1-C513

RECEPTION

COPY/WORK RM

1-C532

OFFICE 5

1-C517

OFFICE 6

C520

FICE 7

C518

FICE 9

1-C516

OFFICE 11

-C514

FICE 13

512

CE 15

1-C558

CORRIDOR

1
-C

5
1
0

C
O

R
R

ID
O

R

1-C530

SUPPLIES

1
-C

5
1
5

S
U

P
P

L
IE

S

1-C531

OFFICE 5
1-C533

OFFICE 4

0P/173A

120P/123A

120P/100A

120P/114A

P/129A

P/110A

120P/112A

20P/97A

P/94A

150P/164A

150P/162A

120P/100A120P/100A

1-C501

CORRIDOR

1-C519

TELECOMM

1-C521

ENGINEERING

ROOM

37363534323029

W

Y

Z

AA

BB

CC

Waiting

1B-560

Nurse
Screening

1B-581

Toilet 2

1B-570B

Toilet 1

1B-570A

Hall

1B-570
Group

Therapy 1

1B-570C

Group
Therapy 2

1B-570D

Hall

1B-560B

Office 1

1B-571

Office 3

1B-573

Office 5

1B-575

Office 8

1B-578

Hall

1B-570F

Office 9

1B-579

Office 7

1B-577

Office 6

1B-576

Office 4

1B-574

Office 2

1B-572 Nurse
Vitals 1

1B-582

Office 10

1B-584

Office 11

1B-586

TMS
Storage

1B-587

TMS

1B-588

Hall

1B-580

Nurse
Meds

1B-585

Nurse
Vitals 2

1B-583

EMS

1B-561

Office 12

1B-562 Office 13

1B-564 Office 14

1B-566A

Storage

1B-566

Office 15

1B-568

Alcove

1B-570G

Corridor

1C-403

Corridor

1C-402

Corridor

1C-404A

Exam
Room

1B-240

1B-236
Surgical

SVC

1B-241

Corridor

1C-535

Corridor

1C-545B

Corridor

1C-545A

Corridor

1C-545

Hall

1C-590B

Hall

1C-590AElec 3

1B-589

Hall

1B-590

General
Work Area

1B-213

10'-10"

5'-0"

A / V

A / V

Patch
openings

PROJECT  SCOPE

P
R

O
J
E

C
T

  
S

C
O

P
E

P
R

O
J
E

C
T

  
S

C
O

P
E

PROJECT  SCOPE

PROJECT  SCOPE

PROJECT  SCOPE

5

4

Temporary Partition

Construction access
door

Admin
Asst.

1B-236B

3

Work Area

1B-563

(TYP)

Temporary
Partition

MIN

5'-0"

Temporary
Partition

Temporary
Partition 5

'-
0
"

V
e
ri
fy

w
it
h

C
O

T
R

1
1

(TYP)
1

1

2

Toilet 3

1B-567AHall

1B-567C

Toilet 4

1B-567B

Break
Room

1B-567

Regist.

1B-560A

Secure door and make airtight during
construction. Return to operable
condition at construction completion.
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Travel Clerk

SEQUENCING PLAN CODED NOTES

Construct new partition with (temporary) door and extend
partition to deck between offices 1B-203 and 1B-202 and
construct new temporary partition in waiting room 1B-213 prior to
constructing temporary partitiond in Hall 1C-505 and Hall 1B-590A.

Maintain public access in Corridor 1C-545A at all times.  Approved
work in this corridor to occur at night or on weekends as approved
by COTR.   Replace ceilings on a daily basis until work is complete.

Complete all work (demolition, MEP, drywall, finishes, etc.) in Admin
Asst 1B-236B in a 9 day consecutive period.

Complete all work in this area within 90 days after notice to
proceed has been issued.  Provide additional temporary
partitions directed by COTR to separate constrution areas from
public areas.  Provide temporary finishes if new finishes are not
available in 90 day time period.

Removal of this wall to occur after north wall of Corridor 1C-404A is
constructed and boarded and is to occur during off hours.
Coordinate with COTR.  Maintain access to Canteen Kitchen service
door during operational hours.  Provide temporary partitions as
directed to separate construction area from public area.

See drawing 1-04.  Complete work prior to Demolition.

SEQUENCING PLAN GENERAL NOTES

1.  All areas outside of temporary partitions requiring new work are to be
performed during off hours.  Replace ceilings on a daily basis until work is
complete.

2.  Remove temporary partitions completely after completion of work and
when approved by COTR.

3.  All areas marked by '    ' shall be occupied by VA during entire
construction period.  Contractor to coordinate construction with COTR in
these areas to minimize the disruption to VA personnel.

4.  See also Sheet 1-04 for additional temporary partition requirements.

5.  Project scope line is indicated for general intent only.  Contractor will
complete all work regardless if it is located outside of project scope area as
indicated on any drawing.

1

2

3

4

5

6

PROJECT DURATION

1.  After notice to proceed, work may begin in all areas, unless noted
otherwise.

2.  See also coded notes above for additional requirements.

3.  See also mechanical drawings for additional requirements.
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DEMOLITION CODED NOTESDEMOLITION GENERAL NOTES

1. Refer to specifications section 02 41 00 - Selective Demolition for
additional requirements and information.

2. PROJECT SCOPE is indicated for general intent only.  Additional
demolition will be REQ'D inside and outside of this line.  Architectural
demolition drawings are for schematic purposes.

3. Contractor shall COORD all demolition with the entire set of contract
documents for full scope of demolition work REQ'D for the project.

4. EXIST conditions shown on these drawings are not guaranteed to be
complete.  The contractor shall verify all EXIST conditions, dimensions,
and materials REQ'D for the contracted work.  Report all discrepencies to
architect prior to fabrication, erection, and/or installation.

5. COORD all new penetrations and/or openings with other associated
trades.  COORD patching of roof after removal of mechanical items.  See
also mechanical drawings.

6. The Owner may select and tag items for demolition to be salvaged.
The contractor shall remove selected items from the scope of work and
deliver to the Owner's requested location within the EXIST facility.

7. Contractor shall provide HEPA filtered negative air machine(s) to
maintain negative pressure to PROJECT SCOPE area ensuring no dust
will be transferred to occupied areas.  Provide visual pressure monitoring
device at dust proof barricade to confirm pressure.  See also project
specification 01 01 00.

8. The Facility's EXIST smoke and fire suppression system shall remain in
operation during the entire construction phase.

9. All demolition work being done outside of temporary partitions is to be
appropriately sealed off to prevent the transmission of dust and debris
and minimize disruption to visitors, residents, and staff.  COORD location
of barriers with Owner.

10. Remove partitions indicated to the underside of the structure above.

11. Some items may be indicated in the demolition drawings and
demolition notes which are not necessarily demoltion work but are
included to describe the overall scope of the project and to aid in the
demoltion COORD.  The contractor is responsible for all work required to
complete the intended work of the overall project.

12. Flooring demoltion includes the removal of EXIST floor finishes,
including VCT, sheet vinyl, ceramic tile, quarry tile, carpet and other
finishes, grouts, mastics, and setting beds complete to EXIST CONC floor
slab or other substrate ready for new floor finishes.  Concealed multiple
floor finishes may be present in several locations.  Floor preparation shall
be by the installing contractor.

13. Remove MISC items within limits of demoltiion.  COORD with Owner
any items to be salvaged.

14. Demolition of ceilings includes, grid, tile, supports, soffits, and related
items as well as any ceiling MTD ELEC and MECH fixtures and supports
contained therein.

15. Plug abandoned floor openings with new CONC.  Plug shall match
EXIST slab depth and be structurally sound to carry floor load of 100
LBS/ SQ FT unless noted otherwise.  See also drawing 1-S1.

16. All fire rated assemblies (columns, shafts, walls, etc.) shall be
maintained or be relocated/ patched.  Match EXIST fire rating unless
noted otherwise.

17. Where new doors are indicated, cut openings in EXIST wall.  Prepare
openings for new door.  Patch ADJ walls to match EXIST.  Provide lintels
as REQ'D for new openings.

18. After removal of existing partitions, contractor shall provide
cementitious infill and floor leveler to prepare floor surface for new
finishes.  See detail 2/1-04.

19. Additional temporary partitions may be required due to sequencing of
work.  Contractor shall determine location and quantity of all temporay
partitions in accordance with ICRA and VA requirements prior to submittal
of bid.

20. Remove floor finishes and ceilings within PROJECT SCOPE, unless
noted to remain.  See also coded notes 4 & 5.

21. See mechanical drawings for plumbing, HVAC and fire protection
demoliton.

22. See electrical drawings for power and lighting demolition.

23. See asbestos abatement drawings for abatement work.

LINETYPE LEGEND

Existing construction to remain

Existing construction to be demolished

Temporary partition

CMU walls

1

2

3

4

5

6

7

Remove existing metal stud or CMU interior partition from
floor to underside of structure above.  Prepare all surfaces,
including floor under removed partitions, to receive new
construction and scheduled finish.

Remove portion of wall as required for new opening. Prepare
all adjacent surfaces, including floor under removed partitions
to receive new construction and scheduled finish.
Temporarily protect adjacent occupied areas until work is
completed.

Remove door, frame and hardware complete.

Remove existing floor finish and base as required for new
construction.  Patch and level existing floor to receive new
floor finish as scheduled.  Level per new floor finish
manufacturer's recommendations.  Patch existing walls as
required to receive new wall base as scheduled.
Also see Detail 2/1-04.

Remove existing ceiling system, supports, ties and related
equipment within limits of construction (unless noted
otherwise).  Coordinate with electrical work on removal
and/or relocation of lights, conduit, ties, supports and related
wiring.  Coordinate with mechanical on removal of diffusers,
grilles and related ductwork and equipment. Contractor shall
verify fixtures for salvage or relocation prior to commencing
demolition.

Exisiting ceiling to remain.  See also Sheet 1-06.

Remove existing plumbing fixtures within limits of construction.
Cap all plumbing lines not required by new construction.  See
plumbing plans for additional information.  Remove toilet
accessories within limits of demolition.

Remove bulkhead.

Remove door frame and wall to 7'-6" AFF.

Remove fire shutter in its entirety.

Remove pnematic tube station  and associated piping in its
entirety within the project area.

Existing ducts to remain.  See mechanical drawings.

See also Sequencing Plan 1-03 for work in this room.

Refer to Sheet 1-03, note 5 for sequencing requirements for
this wall.

Extend metal studs and GYP BD (one side) to underside of
deck.  Seal penetrations.

8

9

10

11

12

5A

13

14

Existing structural slab

Existing concrete
topping (depth varies)

Remove existing CMU
or metal stud partition
completely

1
/2

"
M

A
X

A
p
p
ro

x
.

Existing concrete
topping (depth varies)

Paint as directed by COTR

Area Accessible to
Public

Construction
Area

09 29 00 - 5/8" GYP BD both sides on,
09 22 16 - 3 5/8" Metal studs @ 24" o.c.

Seal perimeter (deck,
walls, floor) and all
penetrations to comply with
ICRA requirements

Patch existing ceilings @
temporary partitions

Notes:
1.  See also 01 00 00 General Requirements.
2.  Contractor to frame around existing duct work,
pipes, etc. that interfere with temporary partition.

DESIGN AND CONSTRUCTION DOCUMENTS AS
INSTRUMENTS OF SERVICE ARE GIVEN IN
CONFIDENCE AND  REMAIN THE PROPERTY OF
PERSPECTUS ARCHITECTURE.  THE USE OF THIS
DESIGN AND THESE  CONSTRUCTION  DOCUMENTS
FOR PURPOSES OTHER  THAN THE SPECIFIC
PROJECT NAMED HEREIN IS  STRICTLY  PROHIBITED
WITHOUT THE  EXPRESSED WRITTEN  CONSENT OF
PERSPECTUS ARCHITECTURE.
COPYRIGHT   C   2004.13212 Shaker Square Suite 204 Cleveland, Ohio  44120

P. 216.752.1800                                      F. 216.752.3833
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of fireproofing area.
See also General
Note 1.

1-05

3

1-05

5

3

3

2

A / V

A / V

1B567B

1B567A8"

Hold

5' - 7 1/4"

9
' -

 0
"

11' - 7 1/4"

5

6

1-07

27

1-07

28

5'-0"

WALL TYPE LEGEND

FLOOR PLAN CODED NOTES

Future 5/8" GYP BD by others.

Extend existing partitions to new partitions.

To obtain full height partition, offset new walls above ceiling as required.

Remove existing corner guards.  Install new, full height corner guards.
See also 1-IF-01.

Install access doors in new partitions at fire dampers.

Existing storefront and counter to remain.

1. All wall shall be Type A, unless noted otherwise.
2. All walls (studs, GYP BD, insulation, etc.) extend tight to
structure above, unless noted otherwise. Provide for deflection.
3. All GYP BD tshall be type "X", unless noted otherwise.
4. See Life Safety Plan 1-02 for fire rated and smoke barriers
and partitions.

WALL TYPE A (TYP partition)
09 22 16 - 3 5/8" 20 GA. Metal studs @ 16" OC w/
09 29 00 - One (1) layer of 5/8" GYP BD EA side, fill w/
07 21 13 - Acoustical batt insulation (STC=48) between studs

   (for 1 HR rated partition comply w/ UL419 or 465)

WALL TYPE B
09 22 16 - 1 1/2" 20 GA. Metal studs @ 16" OC w/
09 29 00 - One (1) layer of 5/8" GYP BD on finish side only, fill w/
07 21 13 - Acoustical batt insulation (STC=48) between studs

   Brace as required.

WALL TYPE C
09 22 16 - 3 5/8" 20 GA. Metal studs @ 16" OC and
09 29 00 - One (1) layer of 5/8" GYP BD EA side, to 6" above

   ceiling.
06 90 00 - Wood veneer wall panel may occur on one or both

   sides - see elevations and details.
   Brace as required.

WALL TYPE D
09 29 00 - One (1) layer of 5/8" GYP BD EA side, on

   new studs above existing partition - match existing
   partition stud size

WALL TYPE E
09 22 16 - 3 5/8" 20 GA. Metal studs @ 16" OC w/
09 29 00 - One (1) layer of 5/8" GYP BD EA side,
09 29 00 - Additional (1) layer of 5/8" GYP BD 6" above finish

   floor extending 6" above ceiling to accommodate
   recessed base, fill w

07 21 13 - Acoustical batt insulation (STC=48) between studs

WALL TYPE F
09 29 00 - One (1) layer of 5/8" GYP BD on existing partition 6"

    above finish floor extending 6" above ceiling to
    accommodate recessed base

WALL TYPE G - all walls @ TMS, 1B588 (STC 59)
09 22 16 - 6" 20 GA. Metal studs @ 16" OC w/
09 22 16 - Resilient channel on 1B588 side of room, w/
09 29 00 - One (1) layer of 5/8" GYP BD EA side, w/
09 29 00 - Additional (1) layer of 5/8" GYP BD on 1B588 side of

   room, fill w/
07 21 13 - 5" Acoustical batt insulation between studs, w/
07 92 00 - Silicone acoustical sealant @ all sides, both at floor

   and deck joints and @ all penetrations

WALL TYPE H
09 22 16 - 3 5/8" 20 GA. Metal studs @ 16" OC w/
09 29 00 - One (1) layer of 5/8" GYP BD on finish side only, fill w/
07 21 13 - Acoustical batt insulation (STC=48) between studs

   Brace as required.

WALL TYPE I - NOT USED

WALL TYPE J
09 22 16 - 3 5/8" 20 GA. Metal studs @ 16" OC w/
09 29 00 - One (1) layer of 5/8" GYP BD on finish side only, w/
09 29 00 - Additional (1) layer of 5/8" GYP BD on finish side

   only,  6" above finish floor extending 6" above ceiling
   to accommodate recessed base, fill w/

07 21 13 - Acoustical batt insulation (STC=48) between studs
   Brace as required.

A

B

C

D

E

F

G

H

J

FLOOR PLAN GENERAL NOTES

1.  07 25 30 - Spray fireproof existing painted steel beams, columns, bar
joists, decking, etc. in indicated area to comply with requirements on Sheet
1-X1. Deck below mechanical penthouse is to be applied as a floor-ceiling
assembly.

2. All permanent signage to be provided by owner.

3.  Utilize water resistant GYP backing BD at all "wet" locations (Toilet
Rooms, sinks, etc.) and tiled partitions.

1

2

3

4

5

6

32

Y

Existing ceiling @ 7'-6 1/2"

New drywall bulkhead

Align reveal with face
of future 5/8" GYP BD

Line of soffit above @ 8'-0"

3" Corner guard (full height)

1/2" Reveal (RTM-1)

3/4" Wood panel in lieu of
additional GYP BD up to
underside of soffit

1/2" Reveal (RTM-1)

3" Corner guard (full height)

Corridor

1C-403

Waiting

1B-560
10" 10"

3
' -

 6
"

Elec 2

1C-403B

09 29 00 - New 5/8"
GYP BD layer

4
"

Existing partition

3029

Future wallsFuture door

H
o
ld

5
' -

 0
"

Align

Existing EJ 1-05

6

34

Y

Z

1-0713

12

14

1-07

16

15

1
'-
1
0
"

6
"

3
'-
6
"

6
"

3
'-
6
"

6
"

1
'-
1
0
"

3
'-
4
"

6" 3"

6
"

3
'-
4
"

1'-0"

9
"

1'-0"

2
'-
6
"

3
'-
6
"

4
'-
1
0
 3

/4
"

3
'-
6
"

3
'-
6
"

3
"

6'-0"

1'-0"

1
'-
0
"

2
'-
6
"

FEC

C

C

06 40 23 - Solid Surface work
top - see elevations & details

06 40 23 - Solid
Surface work top -
see elevations &
details

Wood Panels
w/ ALUM bar
reveals this wall

Align ALUM bar
reveals with
reveals on East
wall of
registration

9
"

C

08 11 13 - 3'-6" HM door

08 71 00 - Swing clear door hinge

Door 1B-590

08 71 00 - Magnetic hold open -
COORD pocket depth w/
required door hardware

5
' -

 0
"

5
' -

 0
"

Future partition to align w/ new partition

Align
Line of drywall soffit
above door frame
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Plan Detail @ Entry
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Detail
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3

Plan Detail - Future MHACC Connector
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TYP

1B-215
Mental Health
Clerk

1B-2141B-227 1B-216 Exam
Treat Room

1B-197 A/C Exam

1B-196 Dr. Office

1B-195 Surg. Serv.
Conference Room

1B-202
Women's
Health

1B-2031B-2041B-2051B-2061B-2071B-208H110

1B-198 Women's
Health

1B-218 Women's
Health

1B-199 Women's
Health

1B-200 Women's
Health

Women's Health
Office

1B-201 Women's
Health

1B-217 Women's
Health

Cooler Cooler

Kitchen
Receiving

Cooler

Elec

Office

EMS

Office

Cooler Freezer Dry Storage 1B-239 Chief of
Vascular

1B-236A M.A.S.
Travel Clerk

RELFECTED CEILING PLAN LEGEND

REFLECTED CEILING PLAN GENERAL NOTES

1. All ceilings to be 8'-0" AFF unless noted otherwise.  See Interior
Elevations for soffit heights at millwork.

2. See Interiors drawings for ACT types.

3. Ceiling heights on reflected ceiling plan are from finish floor to
finish ceiling.

4. Unless noted otherwise, light fixtures shall be located as shown
on the reflected ceiling plan.

5. Where the lights and accessories are shown to be recessed in
ceiling tiles, they shall be centered in the ceiling tile unless noted
otherwise.

6. Provide access panels in GYP BD ceilings as required by
applicable codes and as required for mechanical, electrical and
plumbing equipment.  Access panels located in finished areas shall
be painted to match adjacent surfaces.

7. No mechanical equipment requiring normal maintenance shall be
installed above a gypsum board ceiling.  Locate such items above
acoustical tiles only.  Notify architect if any such items are indicated
above the gypsum board ceilings.

8. Exit signs and smoke detectors located shall be centered in
corridors and located a distance of 1'-0" from wall to the center of
the fixture unless noted otherwise.  Locate exit signs as required by
the authority having jurisdiction.

9. Soffits and bulkheads shall be laterally braced to resist horizontal
movement.

10. Contractor shall coordinate all types of fixtures with electrical
drawings.  Fixtures shown on architectural drawings are for
reference only and are indicated for location only.

11.  Sprinkler head covers in ACT shall be white.  Sprinkler head
covers in GYP BD to be painted to match GYP BD.

REFLECTED CEILING PLAN CODED NOTES

Match height of adjacent corridor.

Patch existing ceiling at new construction.

Existing ceiling to remain.  See also Mechanical drawings.

Provide new grid and tiles in this room. Reuse existing
light fixtures and diffusers.

No ceiling - open to exposed structure above.

Future ceilings in corridor to be at 8' - 0".  Locate all utilities
so as not to interfere with new ceiling.

Soffit at top of door frame in door pocket.

09 51 13 - 2' x 2' ACT SYS - See
Interior drawings for type

09 29 00 - GYP BD CLG or Soffit on
09 22 16 - CLG support SYS

2' x 2' Light FIXT

2' x 4' Light FIXT

Recessed downlight

Supply diffuser

Return / exhaust grille

1

2

3

4

5

6

7

3"

1
/2

"

Line of wall beyond, U.N.O.

09 51 13 - 2' x 2' Ceiling Tile

Suspension wall angle

GYP BD on
metal framing

8' - 0"
TYP

8' - 5 1/2"

3
"

1'-0"

8' - 0"

06 10 00 - Wood blocking

Light fixture - see elec.

09 29 00 RTM3

3/4" Wood panel both sides
on 5/8" GYP BD on 3 5/8"
metal stud

Duct may occur -
see mechanical

5'-0"

Wall Wall

1'-6" 2'-0" 1'-6"

CL

4" 4"

4" 4"

Light fixture - see elec. Light fixture -
see elec.

8' - 0"

4"

L
ig

h
t 
F

ix
tu

re

C
O

O
R

D
 w

/

09 29 00 - 5/8" GYP BD

26 51 00 - Light Fixture

09 29 00 - 5/8" GYP BD

02 10 00 - 3/4" FRT
plywood

DESIGN AND CONSTRUCTION DOCUMENTS AS
INSTRUMENTS OF SERVICE ARE GIVEN IN
CONFIDENCE AND  REMAIN THE PROPERTY OF
PERSPECTUS ARCHITECTURE.  THE USE OF THIS
DESIGN AND THESE  CONSTRUCTION  DOCUMENTS
FOR PURPOSES OTHER  THAN THE SPECIFIC
PROJECT NAMED HEREIN IS  STRICTLY  PROHIBITED
WITHOUT THE  EXPRESSED WRITTEN  CONSENT OF
PERSPECTUS ARCHITECTURE.
COPYRIGHT   C   2004.13212 Shaker Square Suite 204 Cleveland, Ohio  44120

P. 216.752.1800                                      F. 216.752.3833

CONSULTANTS ARCHITECT:
Drawing Title

Approved: Project Director Location

Project Title

Date Checked Drawn

Drawing Number

Building Number

Project Number

Office of

Facilities

Management

Dwg. of

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

VA FORM 08-6231, OCT 1978

1 2 3 4 5 6 7 8 9 10

A

1 2 3 4 5 6 7 8 9 10

B

C

D

E

F

A

B

C

D

E

F

0
4

8
16

0
4

8
0

4
0

4
6
"

0
2

6
"

0
2

6
"

0
1

6
"

VAMC - WADE PARK
Consulting Engineers

BARBER & HOFFMAN, INC.

1100 West 9th Street
Cleveland, OH 44113-1003
216-875-0100/ (F) 216-875-0111
barberhoffman.com

Revisions: Date

Final For Bid 4-26-12

FULLY SPRINKLERED

RENOVATE MENTAL

HEALTH CLINIC

541-13-101

SARN

PARTIAL FIRST FLOOR REFLECTED

CEILING PLAN
1

1-06
4-26-12

 1/8" = 1'-0"
1

PARTIAL FIRST FLOOR REFLECTED
CEILING PLAN

R
E
G
I
S

T
E
RED ARC

H

I
T
E
C
T

WILLIAM

C.

AYARS

7259

S
T

A
TE

OF OH

I
O

 1 1/2" = 1'-0"
2

Typical Detail @ Drywall Soffit
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Cove Lighting - Registration 1B-560A

 1 1/2" = 1'-0"
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Wall Wash - Corridor 1B-560B

 3" = 1'-0"
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Cove Lighting - Waiting 1B-560



PTD-1 SD-1

2'-6" 2'-6" 1"

2
'-
6
"

1
'-
8
"

2
'-
1
0
"

1'-3"1'-3"

09 29 00 GYP BD
soffit (TYP)

06 20 00 -
HDPL wall cabinet

GYP BD, painted

06 20 00 -
HDPL base cabinet

Base as scheduled

06 20 00 - Solid
surface counter and
backsplash

Align

UC
REF

(by owner)

PTD-1SD-13
1-08

EQ 2'-0" 2'-6" 2'-6" 2'-6" 1'-6" EQ

2
'-
1
0
"

1
'-
8
"

2
'-
6
"

09 29 00 - GYP BD
soffit (TYP)

06 20 00 -
HDPL wall cabinet

GYP BD,
painted

06 20 00 -
HDPL base cabinet

Base as scheduled

06 20 00 - Solid
surface counter and
backsplash

1'-3" 1'-3"

2'-6" 2'-6" 1'-6"

Align

PTD-1

SD-1

2
'-
1
0
"

1
'-
8
"

2
'-
6
"

EQ 2'-6" 2'-6" EQ

1'-3"1'-3"

09 29 00 GYP BD
soffit (TYP)

06 20 00 -
HDPL wall cabinet

GYP BD, painted

06 20 00 -
HDPL base cabinet

Base as scheduled

06 20 00 - Solid
surface counter and
backsplash

PTD-1 SD-1

2
'-
6
"

1
'-
8
"

2
'-
1
0
"

09 29 00 GYP BD
soffit (TYP)

06 20 00 -
HDPL wall cabinet

GYP BD, painted

06 20 00 -
HDPL base cabinet

Base as scheduled

06 20 00 - Solid
surface counter and
backsplash

REF by
owner

1'-6" 2'-6" 2'-6" 1'-6"

1"

1'-6" 2'-6" 2'-6" 1'-6" 1"

SD-1PTD-1

2'-6" 2'-6" 1"

1'-3" 1'-3"

2
'-
1
0
"

1
'-
8
"

2
'-
6
"

09 29 00 GYP BD
soffit (TYP)

06 20 00 -
HDPL wall cabinet

GYP BD, painted

06 20 00 -
HDPL base cabinet

Base as scheduled

06 20 00 - Solid
surface counter and
backsplash

2
'-
1
0
"

1
'-
8
"

2
'-
6
"

SD-1 PTD-1

1'-3" 1'-3"
2

1-08
1

1-08
4

1-08

1" 2'-6" 2'-6"

5
1-08

TYP
TYPTYP

TYP

09 29 00 GYP BD
soffit (TYP)

06 20 00 -
HDPL wall cabinet

GYP BD, painted

06 20 00 -
HDPL base cabinet

Base as scheduled

06 20 00 - Solid
surface counter and
backsplash

7
1-08

06 20 00 - Solid
surface counter

Base as
scheduled

Full glass door

2
'-
9
"

8
'-
5
 1

/2
"

GYP BD, painted
(P1) - see finish
schedule

GYP BD, painted
(P1) - see finish
schedule

Wood veneer
(WV1) - see finish
schedule

3'-4" 1'-10" 6" 3'-6" 6" 3'-6" 6" 1'-10"

GYP BD, painted

06 20 00 - Solid
surface counter

Base as scheduled

Control joint (TYP)

Control joint (TYP)

TG-1

3'-0"

2
'-
9
"

RTM1 (TYP)

RTM2 (TYP)

Hand Rail (HR1) -
see finish schedule

3
'-
0
"

7
'-
2
"

6" H Base - see
finish schedule

Corner Guard

13
1-08

12
1-08

11
1-08

FG-1

PG-1

Control joint (TYP)

Corner guard (TYP)

Wood Veneer panels

GYP BD, painted

4
'-
0
"

22 40 00 - Mop basin

22 40 00 - Service
faucet & controls

10 80 00 - MH-1,
(TYP)

10 26 00 - Wall
protection (WP1)

3
'-
0
"

1
0
"

6
1-08

TG-1

12 31 00 - Stainless steel
cabinet - see details

4
'-
0
"

3
'-
0
"

4
'-
6
"

22 40 00 -
Mop basin

22 40 00 - Service
faucet & controls

10 80 00 - MH-1,
(TYP)

10 26 00 - Wall
protection (WP1)

8
1-08

Wood veneer
(WV1) - see finish
schedule

GYP BD, painted (P1) -
see finish schedule

06 20 00 - Solid
surface counter
and wrap

Base as scheduled

Support bracket

2
'-
9
"

2
'-
6
"

TG-1

08 80 00 - Tempered
glass (TG-1)

GYP BD, painted (P2) -
see finish schedule

Wood veneer
(WV1) - see finish
schedule

Acoustic panel
(AF1) - see finish
schedule

1
'-
3
"

2
"

3
'-
8
"

3
"

06 20 00 - Solid
surface counter,
back and side
splash

1-06

3

Open

CL
1'-6"1'-6"

06 20 00 - Solid surface
counter, black and side
splash

Base as scheduled

06 20 00 - Support
bracket (TYP)

Door - see
schedule

Wood veneer (WV1) -
see finish schedule

Wood veneer
(WV1) - see
finish schedule

06 10 00 - Plywood
enclosure beyond

06 20 00 - 1/4"
ALUM bar (TYP)

Open to
Beyond

08 80 00 - Tempered
glass (TG-1)

06 20 00 - Solid
surface counter
and wrap

Base as scheduled

06 20 00 - Support
bracket (TYP)

9
1-08

Wood veneer
(WV1) - see finish
schedule

GYP BD, painted (P1) -
see finish schedule

2
'-
6
"

Open to
Beyond

06 20 00 - Solid
surface counter

Base as
scheduled

06 20 00 -
HPDL veneer

Support
bracket (TYP)

TTD-1

SND-1

GB-2

1
'-
0
"

4
'-
1
0
 1

/2
"

09 30 00 - Porcelain tile
base (PT4), TYP

4
'-
1
0
 1

/2
"

1
'-
0
"

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

09 30 00 - Porcelain
mosaic tile (PT3), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

SD-1

09 30 00 - Porcelain tile
base (PT4), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

09 30 00 - Porcelain
mosaic tile (PT3), TYP

2
'-
1
0
"

4
'-
1
0
 1

/2
"

1
'-
0
"

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

FM-1

TTD-1

GB-1

Hold

5'-0"

4
1-08 TYP

09 30 00 - Porcelain tile
base (PT4), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

09 30 00 - Porcelain
mosaic tile (PT3), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

2
'-
1
0
" 5
'-
1
0
 1

/2
"

PTD-2

Mount flush with porcelain tile

TTD-1

1
'-
0
"

4
'-
1
0
 1

/2
"

09 30 00 - Porcelain tile
base (PT4), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

09 30 00 - Porcelain
mosaic tile (PT3), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

SD-1

2
'-
1
0
"

4
'-
1
0
 1

/2
"

1
'-
0
"

FM-1

TTD-1

GB-1

PTD-2

Hold

5'-0"

09 30 00 - Porcelain tile
base (PT4), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

09 30 00 - Porcelain
mosaic tile (PT3), TYP

09 30 00 - Porcelain tile
(PT1/PT2) checkerboard
pattern, TYP

2
'-
1
0
" 5
'-
1
0
 1

/2
"

Mount flush with porcelain tile

GB-2

SND-1

4
'-
1
0
 1

/2
"

1
'-
0
"

TTD-1

RTM1 (TYP)Hand Rail - see
finish schedule

6" H Base - see
finish schedule

RTM2 (TYP)Corner guard (TYP)

Open to
Beyond06 20 00 - Solid

surface counter

Base as scheduled

Support bracket

TYP

3'-6"

06 20 00 - Wood
veneer (WV1) - see
finish schedule

Acoustic panel
(AF1) - see finish
schedule

06 20 00 - Solid
surface counter

06 20 00 - 1/4" ALUM
bar (TYP)

10
1-08

06 20 00 - 3/4"
Solid wood trim

Open to
Beyond

RTM1 (TYP)Hand Rail (HR1) -
see finish schedule

6" H Base - see
finish schedule

RTM2 (TYP)

3
'-
0
"

7
'-
2
"

Door in open positionCorner guard (TYP)

INTERIOR ELEVATION GENERAL NOTES:

1.  Refer to Drawing 1-01 for standard toilet
accessory mounting heights.

2.  Refer to drawing 1-IF-02 for manufacturer,
style, size and color of interior finishes.

Y

1-0718

17

20

19

Toilet 2

1B-570B

Toilet 1

1B-570A

7'-2"

7
'-
6
"

7
'-
6
"

1'-6"

36

Z

1-07

21

22

23

24

Toilet 3

1B-567A

Toilet 4

1B-567B

7'-6"

1
'-
6
"

7
'-
2
"

1
'-
6
"

7
'-
4
"
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Consulting Engineers

BARBER & HOFFMAN, INC.

1100 West 9th Street
Cleveland, OH 44113-1003
216-875-0100/ (F) 216-875-0111
barberhoffman.com

Revisions: Date

Final For Bid 4-26-12

FULLY SPRINKLERED

RENOVATE MENTAL

HEALTH CLINIC

541-13-101

SARN

INTERIOR ELEVATIONS

1

1-07
4-26-12

 1/4" = 1'-0"
6

Nurse Vitals 1 - 1B-582

 1/4" = 1'-0"
8

Nurse Meds - 1B-585

 1/4" = 1'-0"
9

TMS - 1B-588

 1/4" = 1'-0"
4

Break Room - 1B-567

 1/4" = 1'-0"
7

Nurse Vitals 2 - 1B-583

 1/4" = 1'-0"
5

Nurse Screening - 1B-581

 1/4" = 1'-0"
11

Registration - 1B-560A

 1/4" = 1'-0"
10

Hall - 1B-560B (partial)

 1/4" = 1'-0"
1

Corridor - 1C-403 North

 1/4" = 1'-0"
25

EMS - 1B-561 - North

 1/4" = 1'-0"
26

EMS - 1B-561 - West

 1/4" = 1'-0"
12

Registration - 1B-560A - North

 1/4" = 1'-0"
13

Registration - 1B-560A - West

 1/4" = 1'-0"
14

Registration - 1B-560A - South

 1/4" = 1'-0"
16

Registration - 1B-560A - Private

 1/4" = 1'-0"
17

Toilet 2 - 1B-570B - North

 1/4" = 1'-0"
18

Toilet 2 - 1B-570B - West

 1/4" = 1'-0"
19

Toilet 2 - 1B-570B - South

 1/4" = 1'-0"
20

Toilet 2 - 1B-570B - East

Toilet 1 OPP 1/4" = 1'-0"
21

Toilet 3 - 1B-567A - North

 1/4" = 1'-0"
22

Toilet 3 - 1B-567A - West

 1/4" = 1'-0"
23

Toilet 3 - 1B-567A - South

 1/4" = 1'-0"
24

Toilet 3 - 1B-567A - East
Toilet 4 SIM

NOTE:  Provide cabinet locks on all upper and base cabinet drawers and doors in all rooms except break room.

 1/4" = 1'-0"
3

Corridor 1C-545A

 1/4" = 1'-0"
15

Registration - 1B-560A - East

R
E
G
I
S

T
E
RED ARC

H

I
T
E
C
T

WILLIAM

C.

AYARS

7259

S
T

A
TE

OF OH

I
O

 1/4" = 1'-0"
2

Corridor - 1C-403 - South

Toilet 1 OPPToilet 1 OPPToilet 1 OPPToilet 4 SIM

NOTE:  Install wall protection (WP1) on all four (4) walls.  See 1-IF-02 for height.

 1/4" = 1'-0"
27

Enlarged Plan - Toilet Rooms 1 & 2

 1/4" = 1'-0"
28

Enlarged Plan - Toilet Rooms 3 & 4



6
"

drawer

Adjustable shelf

3"

4
"

U
N

O
 S

E
E

 E
L
E

V
A

T
IO

N
S

2
'-
1
0
"

UNO SEE PLANS

2'-1"

06 20 00 - 1/2" Solid surface on
   3/4" FRT plywood w/
   full depth subtop

1
 1

/2
"

1
/4

"

5
"

1
/4

"

06 20 00 - HPDL drawer

06 20 00 - Melamine finished
   surfaces

06 20 00 - HPDL door

Scheduled base

TYP Note
Toekick height equals wall
base height. COORD with
FIN SCHED

1
 1

/2
"

1
/4

"
5
"

1
/4

"
5
"

1
/4

"
1
'-
3
 3

/4
"

6
"

4
"

U
N

O
 S

E
E

 E
L
E

V
A

T
IO

N
S

2
'-
1
0
"

UNO SEE PLANS

2'-1"

06 20 00 - Drawer pull

06 20 00 - Melamine finished
   surfaces

Scheduled base

06 20 00 - 1/2" Solid surface
   backsplash

06 20 00 - 1/2" solid surface on
   3/4" FRT plywood w/
   full depth subtop

06 20 00 - HPDL drawer

File Drawer

06 20 00 - Metal file guide

4
"

U
N

O
 S

E
E

 E
L
E

V
A

T
IO

N
S

2
'-
1
0
"

UNO SEE PLANS

2'-1"

06 20 00 - Melamine finished
   surfaces

Scheduled base

06 20 00 - 1/2" Solid surface
   backsplash

06 20 00 - 1/2" solid surface on
   3/4" FRT plywood w/
   full depth subtop

06 20 00 - HPDL drawer

1
 1

/2
"

1
/4

"
5
"

1
/4

"
E

Q
1
/4

"
E

Q
1
/4

"
E

Q
6
"

COUNTER DEPTH

2'-1"

2
'-
1
0
" 

M
A

X

06 20 00 - 1/2" Solid surface
backsplash

22 40 00- Refer to plumbing
  drawings

06 20 00 - 1/2" solid surface
   on 3/4" FRT plywood

Concealed wall support may occur.
See elevations for locations

06 20 00 - Removable
   HPDL PNL

8"

9
"

06 20 00 -
HDPL panel

06 20 00 -
HDPL panel

2
'-
3
"

6"

08 80 00 - FM-1 may occur

2'-6 3/4"

06 20 00 - 3/4" Solid surface on 3/4"
   plywood substrate w/ back
   and side splash. See
   finish schedule.

1
 1

/2
"

06 20 00 - Locate 2" Grommet as
   directed by owner (4'-0"
   o.c. min @ each elec outlet)

06 20 00 - Support bracket sized
   to depth of work
   surface @ 4'-0" o.c.

2
'-
6
"

1/2" Sliding glass panel on running
gear.  Provide lock and pull on
registration side of unit.

1/2" Fixed glass panel

4"

3
"

3
"

2
'-
9
"

Electrical device - see
electrical drawings

2
'-
0
"

GYP BD on metal studs

Base as scheduled

06 20 00 - Undercounter
   light fixture may occur -
   see electrical drawings

06 20 00 - Shelf supports

Adjustable shelf

09 29 00 - GYP BD soffit

2
"

2
'-
4
"

06 20 00 - HDPL veneered
   cabinet. Veneer
   all EXP'D
   surfaces

06 20 00 - Melamine  finished
   inside surfaces

BOTTOM OF CEILING

SEE RCP

Base as scheduled

06 20 00 - Locate 2" Grommet as
   directed by owner (4'-0"
   o.c. min @ each elec outlet)

06 20 00 - Support bracket sized
   to depth of work
   surface @ 4'-0" o.c.

06 20 00 - Removable HPDL 
    access panels(COORD
    with support bracket)

06 20 00 - 3/4" Solid surface on
   3/4" plywood substrate.
   See finish schedule.

2
'-
0
"

Electrical device - see
electrical drawings

2
'-
9
"

2
'-
6
"

1
 1

/2
"

1/2" min glazing

3" 9"

Glazing channel @
glazing only

06 20 00 - 3/4" Solid surface
   on 3/4" plywood
   substrate. See
   finish schedule.

GYP BD soffit

Diagonal bracing to
structure above

R
e
fe

r 
to

c
e
ili

n
g
 p

la
n

6
"

3"

09 75 20 - 6" H wall
   cladding base

09 29 00 - 5/8" GYP BD

4 7/8"

09 22 16 - 3 5/8" Metal studs

09 29 00 - 5/8" GYP BD

09 22 16 - 3 5/8" Metal studs

1 1/2"

Top of rail @ 3'-0"

4 7/8"

10 26 00 - Mounting bracket
may occur - See IF drawings

09 29 00 - GYP BD WC
gasket (RTM1)

09 29 00 - 5/8" GYP BD

09 22 16 - 3 5/8" Metal studs

4 7/8"

Reveal @ 7'-2"

1
/2

"

09 29 00 - ALUM reveal
(RTM2)

06 20 00 - Shelf supports

Adjustable shelf

Stainless steel sloped top

2
"

2
'-
1
0
"

12 31 00 - Lockable stainless
steel cabinet.

Stainless steel  finished
inside surfaces

BOTTOM OF CEILING

SEE RCP

TG-1

1
 1

/2
"

2
'-
6
"

9
"

06 20 00 - 3/4" Solid surface
   3/4" on plywood
   on wood framing

Base as scheduled

2'-6"

11" minimum 11" minimum

06 20 00 - Support bracket

06 20 00 - Removable HPDL 
    access panels
   (COORD with support
   bracket)

06 20 00 - HPDL all sides

2
'-
0
"

Electrical device - see electrical
drawings

3' - 5 3/4"3' - 5 3/4"

1/4" Aluminum bar

Counter

1/4"
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FULLY SPRINKLERED

RENOVATE MENTAL

HEALTH CLINIC

541-13-101

SARN

DETAILS

1

1-08
4-26-12

 1 1/2" = 1'-0"
1

Detail 1

 1 1/2" = 1'-0"
2

Detail 2

 1 1/2" = 1'-0"
3

Detail 3

 1 1/2" = 1'-0"
4

Detail 4

 1 1/2" = 1'-0"
8

Detail 8

 1 1/2" = 1'-0"
5

Detail 5

 1 1/2" = 1'-0"
7

Detail 7

 3" = 1'-0"
11

Detail 11

 3" = 1'-0"
12

Detail 12

 3" = 1'-0"
13

Detail 13
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 1 1/2" = 1'-0"
6

Detail 6

 1 1/2" = 1'-0"
9

Detail 9

 3" = 1'-0"
10

Detail 10



PROJECT
SCOPE

1-F4

1-E2

1-E4 1-D4 1-C4

1-B4

1-AC-3

1-AC-2
1-B2

1-C21-D2

1-E3 1-D3 1-C3 1-B3

1-B5

1-F3

1-C5
1-E5

1-F5
1-D5

1-E6 1-D6

1-D1

1-F2

1-F1

1

1B513

1B530

1B541

1B540

1C473 1C472

1C470

1C471

1C435

1C453
1C417

1C416

1C415

1B194

1B456

1B457

1B459

1B

1B522

1B513A
1B

1B5311B532

1B533

1B534
1B536

1B535

1B542

1B501
1B537

1B538

1B539

1B520

1B518

1B516

1B515

1-C511

WAITING

1-C513

RECEPTION

COPY/WORK RM

1-C532

OFFICE 5

1-C517

OFFICE 6

C520

FICE 7

C518

FICE 9

1-C516

OFFICE 11

-C514

FICE 13

512

CE 15

1-C558

CORRIDOR

1
-C

5
1
0

C
O

R
R

ID
O

R

1-C530

SUPPLIES

1
-C

5
1
5

S
U

P
P

L
IE

S

1-C531

OFFICE 5
1-C533

OFFICE 4

0P/173A

120P/123A

120P/100A

120P/114A

P/129A

P/110A

120P/112A

20P/97A

P/94A

150P/164A

150P/162A

120P/100A120P/100A

1-C501

CORRIDOR

1-C519

TELECOMM

1-C521

ENGINEERING

ROOM

37363534323029

W

Y

Z

AA

BB

CC

Waiting

1B-560

Nurse
Screening

1B-581

Toilet 2

1B-570B

Toilet 1

1B-570AHall

1B-570

Group
Therapy 1

1B-570C

Group
Therapy 2

1B-570D

Hall

1B-560B

Office 1

1B-571

Office 3

1B-573

Office 5

1B-575

Office 8

1B-578

Hall

1B-570F

Office 9

1B-579

Office 7

1B-577

Office 6

1B-576

Office 4

1B-574

Office 2

1B-572

Nurse
Vitals 1

1B-582

Office 10

1B-584

Office 11

1B-586

TMS
Storage

1B-587

TMS

1B-588

Hall

1B-580

Nurse
Meds

1B-585

Nurse
Vitals 2

1B-583

EMS

1B-561
Office 12

1B-562

Office 13

1B-564 Office 14

1B-566A

Storage

1B-566

Office 15

1B-568

Alcove

1B-570G

Corridor

1C-403

Corridor

1C-402

Corridor

1C-404A

Exam
Room

1B-240 1B-236
Surgical

SVC

1B-241

Corridor

1C-535

Corridor

1C-545B

Corridor

1C-545A

Corridor

1C-545

Hall

1C-590B
Hall

1C-590A

Elec 3

1B-589

Hall

1B-590

General
Work Area

1B-213

PROJECT  SCOPE

P
R

O
J
E

C
T

  
S

C
O

P
E

P
R

O
J
E

C
T

  
S

C
O

P
E

PROJECT  SCOPE

PROJECT  SCOPE

PROJECT  SCOPE

Admin
Asst.

1B-236B

Work Area

1B-563

Toilet 3

1B-567AHall

1B-567C

Toilet 4

1B-567B

Break
Room

1B-567

Regist.

1B-560A

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1 CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

CPT1

SV1

SV1

SV1

SV1

SV1

SV1

SV1

LVT1

PT1 / PT2

PT1 / PT2

PT1 / PT2

PT1 / PT2

CPT1

1

1

CPT1

CPT1

1 CPT1

CL

CL

CL

CL

1'-0" 1'-0"

1
'-
0
"

1
'-
0
"

CL

CL

1'-0" 1'-0"

1
'-
0
"

1
'-
0
"

Future floor
pattern

CPT2

CPT2

Run floor
finish
beneath
casework

CL

Align
w/ wall

T
Y

P
1

'-
0
"

T
Y

P

2
'-
0
"

TYP

3'-0"

TYP
1'-0"

1'-0"
EQEQ

2

CL

CL

1-IF-01

2

1-IF-01

3

1-IF-01

4

3

ETR/PTM

PT5

PT6

PT7

Elec 2

1C-403B

Elec 1

1C-403A

XX1

CG1

CG1
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CG1

1B-215
Mental Health
Clerk

1B-2141B-227 1B-216 Exam
Treat Room

1B-197 A/C Exam

1B-196 Dr. Office

1B-195 Surg. Serv.
Conference Room

1B-202
Women's
Health

1B-2031B-2041B-2051B-2061B-2071B-208H110

1B-198 Women's
Health

1B-218 Women's
Health

1B-199 Women's
Health

1B-200 Women's
Health

Women's Health
Office

1B-201 Women's
Health

1B-217 Women's
Health

Cooler Cooler

Kitchen
Receiving

Cooler

Elec

Office

EMS

Office

Cooler Freezer Dry Storage 1B-239 Chief of
Vascular

1B-236A M.A.S.
Travel Clerk

Corridor

1C-404

FINISH PLAN LEGEND

Floor Finish Tag

Wall Finish Tag

FLOOR PLAN CODED NOTES

Hall 1B-590A partially abated.  Install new carpet over existing
flooring, feather to provide smooth finish.

Stagger joints of Luxury Vinyl Plank (LVT1).

New floor finish to extend to existing counter and on top of existing
floor finish between temporary partition and counter.  Feather as
needed.

FLOOR PLAN GENERAL NOTES

1.  See 1-IF-02 for Interior Finish Legend and Schedule.

2.  Multiple floor finishes occur, refer to 1-IF drawings for locations and
type.

3.  Multiple wall finishes occur, refer to 1-IF drawings for locations and
type.

4.  Linear pattern of Luxury Vinyl Tile (LVT1) indicates wood plank
direction.

5.  Float floor as required for smooth/flush transition between material
changes.  Contractor to verify in field exact location of new transition
strip.  Transition strip to be installed at center of door.

6.  Contractor to field verify all existing conditions and notify designer of
any discrepancies.

7.  Contractor to prep walls as necessary for new base.

8.  Contractor to prep floor and walls for new finishes.  Patch and
repair walls to create a smooth uniform finish.

9.  Contractor to clear caulk at all door frames where new resilient
flooring has been installed within project scope.

10.  Contractor shall paint all misc. metal items such as electrical
panel covers, fire hose cabinet, electrical wire mold, etc. to match
adjacent wall color.  See finish schedule.

11.  All GYP BD soffits, headers and ceilings within PROJECT SCOPE
to be painted.

12.  Contractor shall guarantee all work and materials for a minumum
of twelve (12) months after the date of final completion to contractor
under contract.  Any items deemed to be defective shall be at
contractors sole expense, but at owners option and convenience, be
repaired, replaced or re-performed.

1

FINISH

2

#

3

PT5

PT6

PT7

CPT2

LVT1

LVT2

34

Y

Z
WC3

P

See finish
schedule for
paint color

WC3

P

See finish
schedule for
paint color

Regist.

1B-560A

Waiting

1B-560

Work Area

1B-563

32

BB

WC1

PTM

Hall

1B-580

General
Work Area

1B-213

3230

WC1

Install wallcovering on new wall in Hall
1B-590A to match Halls 1B-570F and 1B-580.
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Enlarged Plan - Registration - Wall Finish
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Enlarged Plan - Hall 1B-580 - Wall Finish
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Enlarged Plan - Hall 1B-590A - Wall Finish



FINISH SCHEDULE ABBREVIATIONS

ACT Acoustic Ceiling Tile
AF Acoustic Fabric Wrapped Panels
CG Corner Guard
CPT Carpet
ETR Existing to Remain
EXP Exposed
HPDL High Pressure Decorative Laminate
HR Hand Rail
LVT Luxury Vinyl Tile
P Paint

FINISH SCHEDULE CODED NOTES:

1.  Front of Registration Desk to be Wallcovering (WC3).
2.  All toilet rooms to have the following:

a.  Floors to be porcelain tile (PT1 / PT2) in checkerboard
     pattern.
b.  Walls to have 6" x 14" cove base (PT4), 1.5 tiers of 21" x 21"
     tile (PT1 / PT2) in checkerboard pattern, 12" mosaic (PT3),
     21" x 21" (PT1 / PT2) to ceiling.  See Interior Elevations.

3.  Solid Surface (SSM1) to wrap front of registration desk.
4.  Match existing floor, base and wall finishes in Corridor 1C-501.

PT Porcelain Tile
PTM Patch to Match
QS Quartz Surface
RB Rubber Base
SSM Solid Surface Material
SV Sheet Vinyl
WC Wallcovering
WP Wall Protection
WV Wood Veneer

INTERIOR FINISH LEGEND

CODE DESCRIPTION MANUFACTURER STYLE COLOR GROUT/WELD ROD COMMENTS

FLOORING

BASE

WALLS

MISCELLANEOUS

PT2 Porcelain Tile

CPT1 Carpet Mannington

P1 Paint Accolade

HPDL1 High Pressure
Decorative Laminate

WC1 Wallcovering

GENERAL NOTES:
1.  All door frames to be painted (P3), unless noted otherwise.

2.  Cornerguard (CG1) to be full height stainless steel - top of base to underside of ceiling.  See
Floor Plan for locations.

3.  Wall Protection (WP1) in all EMS and Storage Rooms to be 4'-0" AFF on all walls, unless noted
otherwise.

4.  All carpet (CPT1 & CPT2) to be installed in monolithic pattern, unless noted otherwise.

5.  Top of handrail (HR1) to be at 3'-0" AFF, unless noted otherwise.  Install handrail brackets at 4'-0"
o.c.  Handrail to return at all ends.

6.  Install 52" paperback (WC4) between base and handrail.  Utilize unbacked product for wrap
around flexible rubber insert of RTM1.

Benchmark III Chinchilla 1403

Primus Framework ALL107 Toasted SesameSV1 Sheet Vinyl

RB1 Rubber Base 6" cove base 949 Verde

RB2

Rubber Base Roppe 6" cove base 113 Pistachio

PT4 Porcelain Tile Base

XX2 Existing Base TBD TBDTBD Match Existing

Pratt & Lambert 10-27 Peanut Shell

MDC Lentex Graphite 1169Cl / 4791CH-l

XX3 Existing Wall Finish TBD TBDTBD Match Existing

XX1 Existing Flooring TBD TBDTBD Match Existing

Surface Materials
Lab Designs

Nutmeg Tesseract PT075-

SSM1 Solid Surface Material Cambria Buckingham 1777

CG1 Cornerguard

CPT2 Carpet Mannington A Sense of Place III Chinchilla 1403

PT1 Porcelain Tile Grout:  TruColor -
Champagne H138/
Haystack D-G07

Crossville Empire 21" x 21" VS82 Emperor's Gold UP

LVT1 Luxury Vinyl Tile Centiva Contour Plank, 6" x 36" Zebrano CP-3301-C TK SE

LVT2 Luxury Vinyl Tile Centiva Contour Stone, 12" x 12" tile Calypso CS 0614-C QU

Crossville Empire 21" x 21" VS78 Cognac UP

Mannington

Grout:  TruColor -
Champagne H138/
Haystack D-G07

Crossville Empire 6" x 14" cove base VS82 Emperor's Gold UP

RB3

RB4

NOT USED

Mannington

6" cove baseRubber Base Roppe 623 Nutmeg

P2

P3

P4

P5

P6

P7

P8

Paint

Paint

Paint

NOT USED

Paint

Paint

Paint

Pratt & Lambert

Pratt & Lambert

Pratt & Lambert

Pratt & Lambert

Pratt & Lambert

Pratt & Lambert

Accolade

Accolade

Accolade

Accolade

Accolade

Accolade

19-26 Cloud of Water

19-22 Misty Moors

9-22 Chipmonk Stripe

19-24 Gravel

9-28 Popcorn

9-25 Chamois

WC2 Wallcovering MDC Genon Espresso W2C016 / 4791Connection

WC3 Wallcovering MDC Bolta Contract Arezzo BBMA11 / 4791Making Waves

PT3 Porcelain Tile Grout:  TruColor -
Champagne H138/
Haystack D-G07

Crossville Empire Mosaic EMP23.10103B VS 78 UP
(1x3)/ VS82 PO (1x1) BWMOS

HPDL2 High Pressure
Decorative Laminate

Surface Materials
Lab Designs -

Sesame Tesseract PT079

HR1 Hand Rail Julius Blum & Co. #4 Circular Grain1 1/2" O.D. Stainless steel tube
rail;  Wall brackets to be part No.
275, stainless finish.

C/S Acrovyn Stainless Steel

SSM2 Solid Surface Material Corian RafiaTerra Collection

WP1 Wall Protection 479 CappuccinoHigh Impact Wall Panels, 0.040
thick

C/S Acrovyn

WV1 Wood Veneer Laminart 974-RG Brown Annigre, rift
grain

Veneer-Art High Performance
Wood

AF1 Acoustic Fabric
wrapped panels

Maharam 005 FrozenWaxen 466078

Waterstone Collection

3" wing, full height

CEILING

ACT1 Acoustic Ceiling
Tile

Armstrong WhiteOptima Square Tegular #3250, 2'x2'
suspension;  15/16" Prelude grid

ACT2 Acoustic Ceiling
Tile

Armstrong WhiteUltima Beveled Tegular #1912, 2'x2'
suspension;  Silhouette XL, 9/16"
grid

ACT3 Acoustic Ceiling
Tile

Armstrong WhiteUltima Beveled Tegular #1911, 2'x2'
suspension;  Silhouette XL, 15/16"
grid

XX4 Existing Ceiling Tile TBD TBDTBD Match Existing

QS1 Zodiac - 6"H x 3/4" baseQuartz Surface Dupont Storm Grey, polished finish

PT5 Porcelain Tile StonePeak Limestone Collection, 12" x 24" tile TBD

PT6 Porcelain Tile StonePeak Limestone Collection, 24" x 24" tile TBD

PT7 Porcelain Tile Sant' Agostino I Quartzi, 2" x 2" mosaic tile TBD

Grout:  Star Quartz -
Quartz-Lock - Color:
Hemp 283

WC4 Wallcovering Carnegie Fabrics F131Xorel - Strie 6423 See general note 6

Feather floor 1/8"/ft

Luxury Vinyl Tile (LVT)Porcelain Tile (PT)

Feather floor 1/8"/ft

Luxury Vinyl Tile (LVT)Carpet (CPT)
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1
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FINISH SCHEDULE

Room
Number Room Name

Floors Walls

Ceiling

Millwork

CommentsFloor Base North East South West Cabinets Countertops

1B-213 General Work Area CPT1 RB3 ETR PTM PTM PTM ACT1 - -

1B-236B Admin Asst. XX1 XX2 XX3 XX3 XX3 XX3 XX4 - -

1B-240 Exam Room ETR / PTM ETR / PTM PTM - - - ACT1 - -

1B-241 1B-236 Surgical SVC ETR / PTM ETR / PTM PTM PTM - - PTM - -

1B-560 Waiting CPT1 RB4 P1 / WC3 P1 P1 / WC3 P1 / WC3 ACT3 / GWB - -

1B-560A Regist. CPT1 RB1 P2 / WV1 /
AF1

P2 / WV1 /
AF1

P2 / WV1 /
AF1

P2 / WV1 /
AF1

ACT3 / GWB HPDL1 SSM1 3

1B-560B Hall CPT1 / LVT1 /
LVT2

RB1 P1 / WC1 P1 / WC1 P1 / WC1 P1 / WC1 ACT3 / GWB - -

1B-561 EMS SV1 SV1 COVE P2 / WP1 P2 / WP1 P2 / WP1 P2 / WP1 ACT3 - -

1B-562 Office 12 CPT1 RB1 P2 P1 P1 P1 ACT1 - -

1B-563 Work Area CPT1 / LVT1 RB3 P8 P2 P8 P8 ACT3 - -

1B-564 Office 13 CPT1 RB3 P2 P8 P8 P8 ACT1 - -

1B-566 Storage LVT1 RB3 P2 / WP1 P8 / WP1 P8 / WP1 P8 / WP1 ACT3 - -

1B-566A Office 14 CPT1 RB1 P2 P2 P2 P2 ACT3 - -

1B-567 Break Room LVT1 / LVT2 RB3 P8 P8 P8 P2 ACT3 HPDL1 SSM2

1B-567A Toilet 3 PT1 / PT2 PT4 PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

GWB HPDL2 SSM2 2

1B-567B Toilet 4 PT1 / PT2 PT4 PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

GWB HPDL2 SSM2 2

1B-567C Hall CPT1 RB1 P1 / WC1 P1 / WC1 P1 / WC1 P1 / WC1 ACT3 / GWB - -

1B-568 Office 15 CPT1 RB3 P2 P8 P8 P8 ACT1 - -

1B-570 Hall LVT1 / LVT2 RB1 P1 / WC1 P1 / WC1 P1 / WC1 P1 / WC1 ACT3 - -

1B-570A Toilet 1 PT1 / PT2 PT4 PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

GWB HPDL2 SSM2 2

1B-570B Toilet 2 PT1 / PT2 PT4 PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

PT1 / PT2 /
PT3 / PT5

GWB HPDL2 SSM2 2

1B-570C Group Therapy 1 CPT2 RB4 P4 / WC3 P4 / WC3 P4 / WC3 P4 / WC3 ACT3 - -

1B-570D Group Therapy 2 CPT2 RB4 P4 / WC3 P4 / WC3 P4 / WC3 P4 / WC3 ACT3 - -

1B-570F Hall CPT1 / LVT1 /
LVT2

RB1 P1 / WC1 P1 / WC1 P1 / WC1 P1 / WC1 ACT3 / GWB - -

1B-570G Alcove CPT1 RB1 P1 / WC1 P1 / WC1 P1 / WC1 P1 / WC1 ACT3 - -

1B-571 Office 1 CPT1 RB3 P8 P8 P8 P2 ACT1 - -

1B-572 Office 2 CPT1 RB3 P8 P2 P8 P8 ACT1 - -

1B-573 Office 3 CPT1 RB3 P8 P8 P8 P2 ACT1 - -

1B-574 Office 4 CPT1 RB3 P8 P2 P8 P8 ACT1 - -

1B-575 Office 5 CPT1 RB3 P8 P8 P8 P2 ACT1 - -

1B-576 Office 6 CPT1 RB3 P8 P2 P8 P8 ACT1 - -

1B-577 Office 7 CPT1 RB3 P8 P2 P8 P8 ACT1 - -

1B-578 Office 8 CPT1 RB3 P8 P8 P8 P2 ACT1 - -

1B-579 Office 9 CPT1 RB3 P8 P2 P8 P8 ACT1 - -

1B-580 Hall CPT1 / LVT1 /
LVT2

RB1 P1 / WC1 P1 / WC1 P1 / WC1 P1 / WC1 ACT1 / GWB - -

1B-581 Nurse Screening SV1 RB3 P1 P6 P1 P1 ACT3 HPDL1 SSM2

1B-582 Nurse Vitals 1 SV1 RB3 P6 P1 P1 P1 ACT3 HPDL1 SSM2

1B-583 Nurse Vitals 2 SV1 RB3 P1 P1 P1 P6 ACT3 HPDL1 SSM2

1B-584 Office 10 CPT1 RB1 P8 P8 P8 P2 ACT1 - -

1B-585 Nurse Meds SV1 RB3 P1 P6 P1 P1 ACT3 HPDL1 SSM2

1B-586 Office 11 CPT1 RB1 P8 P8 P8 P2 ACT1 - -

1B-587 TMS Storage SV1 RB3 P8 / WP1 P8 / WP1 P8 / WP1 P8 / WP1 ACT3 - -

1B-588 TMS SV1 RB3 P1 P1 P1 P6 ACT3 HPDL1 SSM2

1B-589 Elec 3 LVT1 RB1 P2 P2 P2 P2 EXP - -

1B-590 Hall CPT1 RB1 P1 P1 P1 P1 ACT3 - -

1C-402 Corridor ETR / PTM ETR / PTM - ETR / PTM - ETR / PTM XX4 / PTM - -

1C-403 Corridor PT5 / PT6 /
PT7

QS1 XX3 / HR1 XX3 XX3 / HR1 XX3 ACT2 - - PTM

1C-403A Elec 1 LVT1 RB1 P2 P2 P2 P2 EXP - -

1C-403B Elec 2 LVT1 RB1 P2 P2 P2 P2 EXP - -

1C-404 Corridor XX1 XX2 XX3 XX3 XX3 XX3 ACT2 - - See Note 4

1C-404A Corridor XX1 XX2 XX3 XX3 XX3 XX3 ACT2 - - See Note 4

1C-535 Corridor XX1 XX2 XX3 ETR / PTM - XX3 XX4 / PTM - - PTM

1C-545 Corridor XX1 XX2 - ETR / PTM ETR / PTM XX3 ETR / PTM - - PTM

1C-545A Corridor XX1 XX2 ETR / PTM ETR / PTM XX3 XX3 XX4 / PTM - - PTM

1C-545B Corridor XX1 XX2 ETR / PTM ETR / PTM ETR / PTM XX3 XX4 / PTM - - PTM

1C-590A Hall ETR / PTM XX2 ETR / PTM XX3 ETR / PTM - XX4 / PTM - - PTM

1C-590B Hall ETR ETR / PTM ETR / PTM ETR / PTM ETR / PTM XX3 XX4 / PTM - - PTM

INTERIOR FINISH SCHEDULE
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Transition Details



GENERAL

1. All new construction shall comply with the Contract Documents and the Building

Code.

2. Typical details and general notes apply to all parts of the work except where

specifically detailed or unless otherwise noted.

3. The structural drawings illustrate structural members.  Refer to architectural,

mechanical, and electrical drawings for non-structural items which require special

provisions during the construction of the structural members.

4. Drawings are not to be scaled.

5. Refer to architectural plans for floor depressions, openings, slopes, drains, curbs,

pads, embedded items, non-bearing partitions, etc.  Refer to mechanical and

electrical plans for sleeves, openings, and hangers for pipes, ducts, and equipment.

6. The Contractor shall verify and be responsible for all dimensions and conditions

which impact the work.  Field verify sizes, elevations, hole locations, etc., prior to

fabrication.

7. The Contractor shall carefully review the drawings to identify the scope of work

required, visit the site to relate the scope of work to existing conditions and

determine the extent to which those conditions and physical surroundings will

impact the work.

8. Existing conditions as shown on these plans are for reference only.   The Contractor

is required to field verify all existing conditions prior to construction.

9. The Contractor shall resolve any conflicts on the drawings or in the specifications

with the Architect/Engineer before proceeding with the work.

10. Any deviation, modification, or substitution from the approved set of structural

drawings shall be submitted to the Owner, Architect, and Engineer for

review/approval prior to its use or inclusion on the shop drawings.

11. The Contractor shall provide all necessary shores, required to support all loads to

which the building structure and components may be subjected during construction.

12. The Contractor shall provide means, method, techniques, sequence, and procedure

of construction as required.

13. The Contractor shall protect all work, materials, and equipment from damage and

shall provide proper storage facilities for materials and equipment during

construction.

14. Site visits performed by the Architect/Engineer do not include inspections of means

and methods of construction performed by the Contractor.

15. Structural observations performed by the Architect/Engineer during construction are

not the continuous and special inspection services and do not waive the

responsibility for the inspections required of the Building Department Inspector or

the testing agency.  Observations also do not guarantee the Contractor's

performance and shall not be considered as supervision of construction.

16. The Contractor shall review shop drawings for completeness and compliance with

contract documents.  The Contractor shall stamp shop drawings prior to submission

to the Architect and Engineer.

17. Review of the shop drawings by the Architect's Engineers shall not be construed as

an authorization to deviate from the Contract Documents.

18. Shop drawings will not be processed if they are incomplete, lack coordination with

relevant portion of contract documents, lack calculations if required, or if deviations,

modifications, and substitutions are indicated without prior written approval from the

Architect/Engineer.

STRUCTURAL TESTING AND SPECIAL INSPECTIONS

Special structural testing and inspections are required.  The Owner shall hire an approved

independent testing agency.  The agency shall be designated as the special inspector and

shall provide structural testing and special inspections as required by the building code

and as noted in the Contract Documents.  Reports of inspection and testing shall be sent

to the Architect, Engineer, Owner, Contractor, and Building Department.  Structural testing

and special inspection shall include:

1. Concrete:  mix data, daily pour reports, cylinder tests, slump, and temperature.  See

specifications for all testing and inspection requirements.

2. Reinforcement:  placement, type, size, and grade of steel.  See specifications for all

testing and inspection requirements.

CONCRETE CONSTRUCTION

1. All concrete construction shall be in accordance with the latest Building Code Requirements

for Structural Concrete ACI 318 and ACI Detailing Manual, except that construction and

removal of forms and reshoring shall be inspected by the Contractor's engineer.

2. Reinforcing steel in slabs shall have a minimum coverage of 3/4".  Place bars as near to the

concrete surface as this minimum permits wherever possible unless noted otherwise.

3. Furnish bar supports where necessary during construction.

4. Provide pipe sleeves and inserts in concrete work where required.  See architectural and

mechanical drawings.

5. Welding of reinforcing bars (including tack welding) is not permitted without permission of

Engineer in writing.

6. Horizontal floors supported by deflecting structural members (unshored steel beams, etc.)

shall be finished level.  The slab thickness noted is minimum.  Add concrete as necessary to

overcome member deflections.

7. Drawings show typical reinforcing conditions.  Contractor shall prepare detailed placement

drawings of all conditions showing quantity, spacing, sizes, clearances, laps, intersections,

and coverage required by the structural details, applicable code, and trade standards.

Contractor shall notify reinforcing inspector of any adjustments from typical conditions which

are proposed in placement drawings to facilitate field placement of reinforcing steel and

concrete.

8. Bar bends shall be made cold.  Bars shall not be bent after any portion of the bar is encased

in concrete.

STEEL CONSTRUCTION

1. Steel detailing, fabrication, and erection shall conform to the AISC Specification for

Structural Steel Buildings and Code of Standard Practice, and the AWS Structural

Welding Code.

2. Stresses occurring during fabrication, shipment, and erection shall be temporary

and not excessive.  Stresses at all times shall be less than design and allowable

stresses.  The full design and load-carrying capacity of the steel work shall not be

impaired due to fabrication, shipment, or erection procedures.  Throughout the

complete process, the stability of all individual members and assembles shall be

maintained.

3. The Contractor shall be responsible for the control of all erection procedures and

sequences with relation to temperature differentials and weld shrinkage.

4. All additional steel required for erection purposes shall be provided at no additional

cost and shall be removed unless approved by the Owner in writing.

5. Welding electrodes shall be E70XX except where other electrodes are required for

compatibility with material being welded.

6. Shop drawings are required and shall note type of electrodes, size of all welds, and

type and size of all bolts.  Shop drawings shall be prepared under the supervision of

a professional engineer licensed in the State of Ohio.

7. See all contract drawings for miscellaneous steel requirements.

8. All shop and field welding shall be performed by a recently certified welder.

9. All welding must be inspected by a qualified testing laboratory.  Laboratory shall be

approved by the Architect and/or Engineer.

ADHESIVE AND EXPANSION ANCHORS

1. For connections to existing concrete, use wedge type expansion bolts or adhesive

anchors, with diameter and embedment length as noted on the drawings.

2. Locate existing reinforcing by means of a rebar detector prior to drilling.  Adjust the

connection as required to avoid damaging any reinforcing.

3. Notify the Architect or Engineer if the existing concrete is cracked in the vicinity of

the anchors prior to drilling.

DESIGN LOADS

Floor live load (unless otherwise noted)

Offices ------------------------------------------------------------------------------------  80 psf  (1)

Corridors ---------------------------------------------------------------------------------  100 psf

(1)  Includes 20 psf partition allowance, unreduced (IBC 1607.5)

Earthquake design

Alterations are in accordance with ASCE 7, Appendix 11B.4.  Proposed alterations

comply with IBC requirements for new structures.  Additionally, proposed alterations

do not increase the seismic force in any existing structural element by more than 10

percent, nor do they decrease the design strength of any structural element to resist

seismic forces by more than 10 percent.  Therefore, further analysis and design of

the existing structure for seismic force-resistance are not required.

DESIGN STRESSES

Concrete (strength design) minimum compressive strength in 28 days:

Structural lightweight concrete

(120 pcf max. air dried) --------------------------------------------------- f'c =  4,000 psi

Reinforcing bars (ASTM A615, Grade 60) ----------------------------------------------  F y = 60,000 psi

Welded wire reinforcement (ASTM A185) ---------------------------------------------- fs = 30,000 psi

Structural steel W shapes

(ASTM A992 or ASTM A572/50) ------------------------------------------------ Fy = 50,000 psi

Structural steel other shapes (ASTM A36) --------------------------------------------- Fy = 36,000 psi

Metal decks ------------------------------------------------------------------------------------- fs = 20,000 psi

CODES AND STANDARDS

1. New construction has been designed to, and shall be constructed in accordance with

the following building codes and standards:

A. 2009 International Building Code (IBC 2009)

B. ASCE/SEI 7-05, Minimum Design Loads for Buildings and Other Structures

2. Unless explicitly modified in the Contract Drawings and Specifications, the Contractor

shall comply with provisions of:

A. ACI 301-08, Specifications for Structural Concrete

B. ACI 318-08, Building Code Requirements for Structural Concrete

C. ANSI/AISC 341-05, Seismic Provisions for Structural Steel Buildings

D. ANSI/AISC 360-05 Specification for Structural Steel Buildings

E. AWS D1.1-10, Structural Welding Code - Steel

F. SDI Design Manual for Composite Decks, Form Decks and Roof Decks - No. 1

3 1/2" LIGHTWEIGHT CONCRETE SLAB ON

2", 20 GAUGE, GALVANIZED, COMPOSITE

METAL DECK (5 1/2" TOTAL THICKNESS)

WITH 6x6-W2xW2 WELDED WIRE

REINFORCEMENT

DECK SUPPORT ANGLE: L3x3x5/16

YKVJ"71:$¼"CFJGUKXG"QT"GZRCPUKQP
ANCHORS AT 2'-0" ON CENTER (5"

MINIMUM EMBEDMENT).  DO NOT

DAMAGE EXISTING REINFORCING.

FLOOR METAL DECK - PROVIDE

CLOSURES AS REQUIRED TO

PREVENT CONCRETE LEAKAGE. SPAN

DECK SHORT DIMENSION OF EXISTING

OPENING.

CHIP CONCRETE AT PERIMETER

OF EXISTING OPENING. DO NOT

DAMAGE EXISTING

REINFORCING.

EXISTING CONCRETE

CONSTRUCTION

PROVIDE #4 DOWELS @ 24"

OC EACH SIDE TO EXISTING

SLAB.  DRILL AND GROUT 5"

INTO EXISTING CONCRETE.

1
"

M
A

X
.

5$
ł

5
 1

/2
"

2
 1

/2
"

3$
ł

EXISTING 1ST FLOOR

GN0"889)/2$ł

NOTE:

SEE ARCHITECTURAL DRAWINGS

FOR INFILL LOCATIONS.

CONCRETE INFILL AT OPENINGS
IN CAST-IN-PLACE SLABS

3/4" = 1'-0"

6'-0" MAX.

NOTES:

1. IF "X" IS 4" OR LESS, ELIMINATE ANGLE

PARALLEL TO BEAM.

2. PROVIDE ANGLE FRAME FOR ALL

OPENINGS GREATER THAN 10" DIA. OR

10" SQUARE.

3. CONTRACTOR TO VERIFY SIZE AND

LOCATION OF ALL OPENINGS - SEE

ARCHITECTURAL, MECHANICAL, ETC.

DRAWINGS FOR OPENINGS NOT SHOWN

ON STRUCTURAL DRAWINGS.

TOP OF ANGLE

FRAME TO BE FLUSH

WITH TOP OF BEAM.

EXISTING STEEL

BEAM OR JOIST

OPENING

"X"

O
P

E
N

L4x4x1/4 (4) SIDES

L4x4x5/16 x 0'-6" LONG

PLAN

SECTION A-A

ROOF FRAME OPENING DETAIL

A-A

REMOVE EXISTING ROOF DECK TO CENTER LINE OF

EXISTING JOIST OR BEAM EACH SIDE OF OPENING.

REPLACE WITH 1 1/2", 18 GAUGE, WIDE RIB ROOF

DECK (7'-8" MAXIMUM CLEAR SPAN).  IF EXISTING

ANGLE FRAME IS PRESENT, NEW DECK MAY SPAN

BETWEEN ANGLES, AND EXISTING DECK NEED NOT

BE CUT OUT TO ADJACENT JOISTS OR BEAMS.

CUT AND REPLACE

HATCHED AREA

EXISTING OPENING

INFILLS AT EXISTING ROOF DECK

STRUCTURAL NOTES AND DETAILS
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